SCHEDULE COF PAY | TEMS PAGE 1

CALL ORDER : 151 CONTRACT ID : R -25255-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 S| GHT DI STANCE | MPROVEMENT

1 105 06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FI ELD OFFI CE, B 9. 000 MCS
3 106-03285 FA LED MATER AL 1. 000 DOL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DOL
5 110-01001 MOBI LI ZATI ON AND DEMDBI LI ZATI ON LUWP LUWP
6 201-52370 CLEAR NG RI GHT OF WAY LUVP LUVP
7 202-01405 CONTAM NATED SO L, REMOVE AND Di SPOSE 20. 000 ns
8 202-01406 SAMPLI NG AND TESTI NG ANALYSI S 10. 000 EACH
9 202-02240 PAVEMENT REMOVAL 7, 560. 000 ne
10 202- 03000 HOUSES AND BUI LDI NGS, REMOVE LUVP LUVP
11 202- 74035 SI GN, REMOVE 10. 000 EACH
12 202-93741 GUARD RAI L END TREATMENT, REMOVE 1. 000 EACH
13 202-99187 FENCE, FARM FI ELD, REMOVE 253. 000 m
14  203- 02000 EXCAVATI ON,  COVMON 21, 281. 000 n8
15 203-02010 EXCAVATI ON, ROCK 100. 000 n8
16 203-02070 BORROW 100. 000 ns
17 205-06932 TEMPORARY CHECK DAM STRAW BALES 100. 000 m
18 205- 06933 TEMPORARY DI TCH | NLET PROTECTI ON 12. 000 EACH
19 205-06937 TEMPORARY SI LT FENCE 400. 000 m
20 207-07498 SUBGRADE TREATMENT, TYPE A 16, 592. 000 ne
21 211-07454 STRUCTURE BACKFI LL 218. 000 ns
22 213-52830 FLOMBLE MORTAR 35. 000 ns
23 301-07448 OOVPACTED AGGREGATE, NO. 53, BASE 3, 872. 000 My
24 306-08033 M LLING ASPHALT, 25 nm 3, 334. 000 n2
25  401- 06264 PROFI LOGRAPH, HMVA LUVP LUVP
26 401-07334 QC/ QA HVA, 3, 76, SURFACE, 9.5 mm 1, 150. 000 My
27 401-07403 QC QAHVA, 3, 76, | NTERVEDI ATE, 19.0 mm 2, 128. 000 My
28 401-07424 QU QM HVA, 3, 64, BASE, 19.0 nm 3, 137. 000 My
29  401-07429 QC QMHVA, 5, 76, | NTERVEDI ATE, OGCL9.0 MM 1, 150. 000 My
30 402-07432 HVA SURFACE, TYPE A 647. 000 My
31 402-07435 HVA | NTERVEDI ATE, TYPE A 673. 000 My
32 402-07440 HVA BASE, TYPE A 1, 292. 000 My
33  405-05517 ASPHALT FOR PRI ME COAT 21. 000 My
34 406-05520 ASPHALT FOR TACK COAT 12. 000 My
35 601-04756 ENERGY ABSCRBI NG TERM NAL, SPARE PARTS PACKAGE 1. 000 EACH
36 601-06035 GUARDRAI L, RESET 30. 000 m
37 601-07024 ENERGY ABSORBI NG TERM NAL, CZ, TL-3 2. 000 EACH
38 601-94689 GUARDRAI L END TREATMENT, OS 1. 000 EACH
39 603-06040 FENCE, FARM FIELD, 1190 mm 253. 000 m
40 603-06060 FENCE, FARM FI ELD, RESET 30. 000 m
41 610-07486 HVA FOR APPROACHES, TYPE A 250. 000 My
42 611-95023 MAl LBOX ASSEMBLY, RESET 15. 000 EACH
43  615-06490 R GHT OF WAY MARKER 17. 000 EACH
44  615-06505 MONUMENT, B 10. 000 EACH
45 615-06527 MONUMENT, SECTI ON CORNER 1. 000 EACH
46 616-02320 GEOTEXTI LES 1, 874. 000 ne
47 616-06451 Rl PRAP, UNI FORM 647. 000 My

48 621-01004 MCBI LI ZATI ON AND DEMOBI LI ZATI ON FCR SEEDI NG 2. 000

e
2



SCHEDULE COF PAY | TEMS PAGE 2

CALL ORDER : 151 CONTRACT ID : R -25255-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 S| GHT DI STANCE | MPROVEMENT

49 621-02363 MULCHED SEEDI NG T, CONVENTI ONAL M X 2, 000. 000 ng
50 621-02770 ERCSI ON CONTRCL  BLANKET 6, 480. 000 ng
51 621-06560 MULCHED SEEDI NG U 6, 500. 000 ng
52 621-06574 SCODDI NG 39. 000 ng
53 621-06575 SODDI NG NURSERY 1, 210. 000 ng
54 715-02628 SAFETY METAL END SECTION, 6:1, 375 mm 12. 000 EACH
55 715-02629 SAFETY METAL END SECTION, 6:1, 450 nmm 14. 000 EACH
56 715-04588 SAFETY METAL END SECTION, 6:1, MN AREA 0.10 n® 8. 000 EACH
57 715-05048 PIPE, TYPE 4, C RCULAR 150 nm 1, 494. 000 m

58 715-05119 PIPE, TYPE 1, C RCULAR 375 mm 22.000 m
59 715-05121 PIPE, TYPE 1, C RCULAR 450 mm 40. 000 m

60 715-05169 PIPE, TYPE 3, C RCULAR, 375 mm 66. 000 m
61 715-05171 PIPE, TYPE 3, C RCULAR 450 mm 98. 000 m

62 715-05361 PIPE, TYPE 3, DEFORVED, M N AREA 0.10 nR 49. 000 m

63 715-91361 PI PE, PVC, 150 nm 277.000 m
64 718-06531 QUTLET PROTECTOR, 3 10. 000 EACH
65 718-52610 AGGREGATE FOR UNDERDRAI NS 344. 000 n8
66 720-99303 CLEANCQUT PROTECTCRS 12. 000 EACH
67 801-01093 TEMPORARY WORKSI TE SPEED LIM T SI GN ASSEMBLY 4. 000 EACH
68 801-03290 CONSTRUCTION SIGN, C 5. 000 EACH
69 801-04308 ROAD CLOSURE Sl GN ASSEMBLY 2.000 EACH
70 801-06203 TEMPORARY PAVEMENT MARKI NG 100 nm 8, 318. 000 m

71 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 100 nm 400. 000 m

72 801-06640 CONSTRUCTI ON SIGN, A 42. 000 EACH
73 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
74 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
75 801-07118 BARRI CADE, II11-A 6. 000 m

76 801-08389 TEMPORARY TRAFFI C BARRI ER, ANCHCRED 340. 000 m

77 802-02158 SIGN, PANEL, REMOVE AND REI NSTALL 1. 000 EACH
78 802-76025 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 2.03 mm 1. 000 n
79 802-91122 SI G\, GROUND MOUNTED, RESET 10. 000 EACH
80 804-06771 DELI NEATOR PCST, FLEXI BLE 10. 000 EACH
81 808-06703 LI NE, THERMOPLASTIC, SOLID, WH TE, 100mm 2,811. 000 m

82 808-06716 LI NE, REMOVE 2,919. 000 m

83 808-75245 LI NE, THERMOPLASTIC, SOLID, YELLOWN 100nmm 1, 500. 000 m

84 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STCOP LINE, 600 mm 26. 000 m

85 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMCPLASTI C, LANE | NDI CATI ON 12. 000 EACH
86 808-75325 PAVEMENT MESSACE MARKI NGS, THERMOPLASTI C, WORD (ONLY) 6. 000 EACH
87 808-75996 SNOAWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 80. 000 EACH
88 808-75998 SNOAPLOMBLE RAI SED PAVEMENT NARKER 157. 000 EACH
89 808-92027 LI NE, THERMOPLASTIC, SOLID, YELLOW 200mm 554. 000

m
90 808-99176 LINE, THERMOPLASTIC, SQLID, YELLOW 600 nm 100. 000 m



SCHEDULE COF PAY | TEMS PAGE 3

CALL CRDER : 161 CONTRACT ID : R -26338-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 SVALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 3. 000 MOS
3 106-03285 FAI LED MATERI AL 1.000 DAL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
6 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
7 202-51330 PRESENT STRUCTURE, REMOVE LUWP LUWP
8 203-02000 EXCAVATI N, COWDN 3, 510. 000 n8
9 203-51223 EXCAVATI QN, WATERWAY 60. 000 n8
10 205-06931 TEMPORARY CHECK DAM REVETMENT R PRAP 71. 300 My
11 205-06932 TEMPORARY CHECK DAM STRAW BALES 12. 000 m
12 205-06937 TEMPORARY SI LT FENCE 450. 000 m
13 206-51220 EXCAVATI ON, WET 138. 000 n8
14 207-08263 SUBGRATE TREATMENT, TYPE | A 440. 000 n
15 207-08267 SUBGRADE TREATMENT, TYPE II1A 4,042. 000 ng
16 211-07454 STRUCTURE BACKFI LL 271. 300 n8
17 301-07448 COWPACTED AGGREGATE, NO 53, BASE 3, 312. 000 My
18 306-08036 M LLING ASPHALT, 50 nm 1, 600. 000 ne
19 402-07432 HVA SURFACE, TYPE A 398. 800 My
20 402-07434 HVA SURFACE, TYPE C 182. 000 My
21 402-07435 HVA | NTERVEDI ATE, TYPE A 831. 000 My
22 402-07439 HVA | NTERVEDI ATE, TYPE C 250. 000 My
23 402-07440 HVA BASE, TYPE A 469. 000 My
24 402-07442 HVA BASE, TYPE C 122. 000 My
25 404-05511 SEAL COAT, 2 1, 740. 000 ng
26 406- 05520 ASPHALT FOR TACK CQOAT 2. 300 My
27 601-01846 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 3 1. 000 EACH
28 601-06854 GUARDRAI L, W BEAM NESTED 2.000 EACH
29 601-94689 GUARDRAI L END TREATMENT, CS 3. 000 EACH
30 601-97774 GUARDRAI L END TREATMENT, OS, SPARE PARTS PACKAGE 1. 000 EACH
31 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 177.165 m
32 611-06498 MAI LBOX ASSEMBLY, DOUBLE 1. 000 EACH
33 615-06490 R GHT OF WAY MARKER 12. 000 EACH
34 615-06505 MONUMVENT, B 2.000 EACH
35 616-02320 GEOTEXTI LES 623. 000 ng
36 616-05688 R PRAP, CLASS 1 361. 000 My
37 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FCR SEEDI NG 2.000 EACH
38 621-06545 FERTI LI ZER 0. 500 M
39 621-06548 SEED M XTURE, CV 5. 500 kg
40 621-06553 SEED M XTURE, R 96. 000 kg
41 621-06557 SEED M XTURE, T 28. 000 kg
42 621-06565 MULCH NG NATER AL 3.700 My
43 621-06567 WATER 1. 000 kL
44 621-06574 SCDDI NG 815. 000 ng
45 621-52448 SIGN, DO NOT' SPRAY 6. 000 EACH
46 713-51335 TEMPORARY BRI DGE AND APPROACHES LuUWP LUWP
47 713-95203 GUARDRAI L END TREATMENT, |, TEMPORARY BRI DGE APPROACHES 4. 000 EACH

48 713-99365 GUARDRAI L, WBEAM 1.905 m SPACING TEMPCRARY BRI DGE 186. 690 m



SCHEDULE COF PAY | TEMS PAGE 4

CALL CRDER : 161 CONTRACT ID : R -26338-A
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 SVALL STRUCTURE REPLACEMENT

49 714-06677 CQULVERT, PRECAST BOX, REI NFORCED CONCRETE, 5400 nm X 1800 mm 19. 760 m
50 715-05151 PIPE, TYPE 2, C RCULAR 375 nm 10. 100 m
51 715-05171 PIPE, TYPE 3, CRCULAR 450 nm 20. 600 m
52 715-46005 PI PE END SECTION, 375 nm 2.000 EACH
53 715-46010 PI PE END SECTI ON, 450 mm 2. 000 EACH
54 723-06660 W NGMLL 39. 000 ng
55 801-04308 ROAD CLOSURE SI GN ASSEMBLY 2.000 EACH
56 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 100 mm 3, 524. 000 m
57 801-06640 CONSTRUCTI ON SIGN, A 16. 000 EACH
58 801-06645 CONSTRUCTION SIGN, B 4. 000 EACH
59 801-06649 TEMPCRARY RAI SED PAVEMENT MARKER, 1 46. 000 EACH
60 801-07118 BARRI CADE, I11-A 8. 000 m
61 801-07119 BARRI CADE, I11-B 4.000 m
62 804-06740 DELI NEATOR W TH PCST, D2 77.000 EACH
63 804-76420 MARKER TYPE 3, (W9 L) WTH PCST 2.000 EACH
64 804-76425 MARKER TYPE 3, (W9 R) W TH PCST 2. 000 EACH
65 808-06703 LI NE, THERMOPLASTIC, SOLID, WH TE, 100mm 720. 000 m
66 808-06716 LI NE, REMOVE 164. 000 m
67 808-75240 LI NE, THERMOPLASTI C, BRCKEN, YELLOW 100mm 100. 000 m
68 808-75996 SNOAWPLOMABLE RAI SED PAVEMENT MARKER, REMOVE 12. 000 EACH

69 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NARKER 12. 000 EACH



SCHEDULE COF PAY | TEMS PAGE 5

CALL ORDER : 171 CONTRACT ID : R -26769-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 SVALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07038 FIELD OFFICE, A 6. 000 MOS
3 106-03285 FAI LED NATER AL 2. 000 DL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 2.000 DAL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LuUwP
6 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
7 202-02240 PAVEMENT REMOVAL 534. 000 SYS
8 202-51330 PRESENT STRUCTURE, REMOVE LUWP LUWP
9 202-51330 PRESENT STRUCTURE, REMOVE LuUWP LUWP
10 202-74035 SI G\, REMOVE 11. 000 EACH
11 203-02000 EXCAVATI ON, COWON 2, 433. 000 CYs
12 205-06932 TEMPCRARY CHECK DAM STRAW BALES 780. 000 LFT
13 205-06937 TEMPORARY SI LT FENCE 25. 000 LFT
14 207-08263 SUBGRADE TREATMENT, TYPE | A 4, 620. 000 SYS
15 211-07454 STRUCTURE BACKFI LL 512. 000 CYs
16 213-08058 FLOMBLE BACKFI LL 228. 000 CYs
17 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 2, 955. 000 TON
18 306-08043 M LLI NG TRANSI TI ON 480. 000 SYS
19 402-07433 HVA SURFACE, TYPE B 298. 000 TON
20 402-07434 HVA SURFACE, TYPE C 112. 000 TON
21 402-07438 HVA | NTERVEDI ATE, TYPE B 892. 000 TON
22 402-07439 HVA | NTERVEDI ATE, TYPE C 74.000 TON
23 402-07442 HVA BASE, TYPE C 376. 000 TON
24 404-05511 SEAL COAT, 2 3, 600. 000 SYS
25 405-05517 ASPHALT FOR PRI ME COAT 8. 000 TON
26 406- 05520 ASPHALT FCR TACK CQOAT 2.000 TON
27 601-04746 ENERGY ABSORBI NG TERM NAL, CZ 4. 000 EACH
28 602-06639 TEMPORARY CONCRETE BARRI ER, ANCHCRED 1, 454. 000 LFT
29 610-07486 HVA FOR APPROACHES, TYPE A 14. 000 TON
30 615-06490 R GHT OF WAY MARKER 23. 000 EACH
31 616-02320 GEOTEXTI LES 255. 000 SYS
32 616-06405 Rl PRAP, REVETMENT 68. 000 TON
33 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 2.000 EACH
34 621-01597 ERCSI ON CONTROL, NAT 95. 000 SYS
35 621-06545 FERTI LI ZER 2.000 TON
36 621-06553 SEED M XTURE, R 235. 000 LBS
37 621-06555 SEED M XTURE, P 97. 000 LBS
38 621-06565 MJULCH NG MATERI AL 3. 000 TON
39 621-06567 WATER 8. 000 MG
40 621-06574 SCDDI NG 2, 068. 000 SYS
41 621-52448 SIGN, DO NOT' SPRAY 8. 000 EACH
42 622-98200 SIGN, DO NOT DI STURB 8. 000 EACH
43 714-06660 W NGMLL 96. 000 SYS
44  714-26717 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 10 FT. X 5 FT. 70. 000 LFT
45 714-26718 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 10 FT. X 6 FT. 93. 000 LFT
46 715-05048 PIPE, TYPE 4, G RCULAR 6 IN 200. 000 LFT
47 715-05049 PIPE, TYPE 4, CRCULAR 8 IN 200. 000 LFT

48 715-05051 PIPE, TYPE 4, G RCULAR 10 IN 200. 000 LFT



SCHEDULE OF PAY | TEMS PAGE 6

CALL ORDER : 171 CONTRACT ID : R -26769-A
LETTI NG DATE :

SECTI ON NO. 0001 SVALL STRUCTURE REPLACEMENT

49 715-05171 PIPE, TYPE 3, G RCULAR 18 IN 102. 000 LFT
50 715-46010 PI PE END SECTIQN, 18 IN. 6. 000 EACH
51 801-06203 TEMPORARY PAVEMENT MARKING 4 IN 9, 810. 000 LFT
52 801-06640 CONSTRUCTI ON SIGN, A 36. 000 EACH
53 801-06645 CONSTRUCTION SIGN, B 8. 000 EACH
54 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
55 801-07119 BARRI CADE, I11-B 96. 000 LFT
56 802-05701 SI GN POST, SQUARE, 1, REINFORCED ANCHCR BASE 31. 000 LFT
57 802-99045 SI GN REMOUNTI NG 3. 000 EACH
58 808-06703 LI NE, THERMOPLASTIC, SOLID, WA TE, 4 IN 3, 800. 000 LFT
59 808-06716 LI NE, REMOVE 2,476.000 LFT
60 808-75240 LI NE, THERMOPLASTI C, BROKEN, YELLOW 4 IN 476.000 LFT
61 808-75245 LI NE, THERMOPLASTIC, SCLID, YELLOW 4 IN 1, 800. 000 LFT

62 808-75998 SNOAWPLOMBLE RAI SED PAVEMENT NMARKER 48. 000 EACH



SCHEDULE COF PAY | TEMS PAGE 7
CALL ORDER : 181 CONTRACT | D R -27439-B
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 ASPHALT RESURFACE
1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 8. 000 MOS
3 106-03285 FAI LED MATERI AL 1. 000 DAL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUwP LUWP
6 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
7 203-02000 EXCAVATI ON, COWON 3, 570. 000 CYs
8 203-02020 EXCAVATI ON, UNCLASSI FI ED 983. 000 CYs
9 205-06932 TEMPCRARY CHECK DAM STRAW BALES 2.000 LFT
10 205-06937 TEMPCRARY SI LT FENCE 220. 000 LFT
11 211-02050 B BORROW 74. 000 CYS
12 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 1,273. 000 TON
13 303-07449 COVPACTED AGGREGATE, NO 73 542. 000 TON
14 402-07432 HVA SURFACE, TYPE A 2,228.000 TON
15 402-07435 HVA | NTERVEDI ATE, TYPE A 3, 684. 000 TON
16 404-05508 ASPHALT FOR SEAL COAT 97. 000 TON
17 405-05517 ASPHALT FOR PRI ME COAT 34. 000 TON
18 604-44251 STEPS, CONCRETE 30. 000 Cys
19 605-06120 CURB, CONCRETE 717.000 LFT
20 605-06125 CURB, CONCRETE, MODI FI ED 229. 000 LFT
21 615-02153 TI MBER BOLLARDS 73. 000 EACH
22 615-06496 PARKI NG BARRI ER 101. 000 EACH
23 616-06405 Rl PRAP, REVETMENT 54. 000 TON
24 621-06545 FERTI LI ZER 2.000 TON
25 621-06559 MULCHED SEEDING R 18, 166. 000 SYS
26 621-06570 TGP SA L 1, 002. 000 CYs
27 702-90915 CONCRETE, A 70. 000 CYS
28 715-05118 PIPE, TYPE 1, A RCULAR 12 IN 294. 000 LFT
29 715-05119 PIPE, TYPE 1, CRCUAR 15 IN 50. 000 LFT
30 715-05842 CONCRETE ANCHOR, 42 I N 1. 000 EACH
31 715-44276 PIPE, PVC, PERF., 4 IN 915. 000 LFT
32 715-46000 PI PE END SECTION, 12 IN. 12. 000 EACH
33 715-46005 PI PE END SECTION, 15 IN 2. 000 EACH
34 720-45260 Pl PE CATCH BASIN, 12 IN. 12. 000 EACH
35 802-05704 SI GN PCST, SQUARE, 1, UNREI NFORCED ANCHCR BASE 17. 000 LFT



SCHEDULE COF PAY | TEMS PAGE 8

CALL ORDER : 191 CONTRACT ID : R-27793-A
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 SVALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 5. 000 MOS
3 106-03285 FAI LED MATERI AL 1.000 DAL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
6 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
7 202-02189 BRI DGE | DENTI FI CATI ON MARKERS, REMOVE AND RESET 4. 000 EACH
8 202-02240 PAVEMENT REMOVAL 478. 000 SYS
9 202-51330 PRESENT STRUCTURE, REMOVE LuUWP LUWP
10 203-02000 EXCAVATI ON,  COVMON 800. 000 CYS
11 203-02020 EXCAVATI ON, UNCLASSI FI ED 669. 000 CYs
12 203-51223 EXCAVATI ON, WATERWAY 60. 000 CYs
13 205-06931 TEMPORARY CHECK DAM REVETMENT RI PRAP 9. 800 TON
14 205-06937 TEMPORARY SI LT FENCE 52. 000 LFT
15 207-07498 SUBGRADE TREATMENT, TYPE A 1, 003. 000 SYS
16 211-07454 STRUCTURE BACKFI LL 411. 000 CYs
17 301-07448 COWPACTED AGGREGATE, NO. 53, BASE 33. 000 TON
18 303-01180 COVPACTED AGGREGATE, NO. 53 377. 000 TON
19 306-08034 MLLING ASPHALT, 1 1/2 IN 384. 000 SYS
20 402-07433 HVA SURFACE, TYPE B 115. 600 TON
21 402-07438 HVA | NTERVEDI ATE, TYPE B 139. 000 TON
22 402-07441 HVA BASE, TYPE B 525. 000 TON
23 404-05511 SEAL COAT, 2 675. 000 SYS
24 406- 05521 ASPHALT FOR TACK CQOAT 384. 000 SYS
25 601-02211 GUARDRAI L PCST, 8.5 LBS PER LFT, 7 FT O IN LONG GALVAN ZED 56. 000 EACH
26 601-06854 GUARDRAI L, W BEAM NESTED 200. 000 EACH
27 601-94689 GUARDRAIL END TREATMENT, CS 4.000 EACH
28 601-99105 GQUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 140. 000 LFT
29 615-06505 MONUVENT, B 2.000 EACH
30 616-02320 GEOTEXTI LES 335. 000 SYS
31 616-06405 Rl PRAP, REVETMENT 269. 000 TON
32 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
33 621-06575 SODDI NG NURSERY 1, 390. 000 SYS
34 622-52436 SIGN, DO NOI MOW OR SPRAY 4.000 EACH
35 701-01849 PI LE, CONCRETE, STEEL SHELL ENCASED, 0.312 IN., 14 IN 796. 000 LFT
36 702-51005 CONCRETE, A, SUBSTRUCTURE 60. 000 Cys
37 702-94139 CONCRETE, A, ABOVE FOOTI NGS 44. 000 CYs
38 703-06029 REI NFORCI NG BARS, EPOXY COATED 14, 440. 000 LBS
39 714-26722 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 10 FT. X 8 FT. 54. 000 LFT
40 801-04308 ROAD CLOSURE S| GN ASSEMBLY 13. 000 EACH
41 801-06624 STANDARD BARRI CADE, [11B, WTH SIG\S 8. 000 EACH
42 801-06625 DETOUR ROUTE MARKER ASSEMBLY 35. 000 EACH
43 808-06703 LI NE, THERMOPLASTIC, SCQLID, WH TE, 4 IN 2, 190. 000 LFT
44 808-75240 LI NE, THERMOPLASTIC, BROKEN, YELLOWN 4 IN 1, 095. 000 LFT

45 808-75245 LI NE, THERMOPLASTIC, SCLID, YELLOW 4 IN. 585. 000 LFT



SCHEDULE CF PAY | TEMS PAGE 9

CALL ORDER : 201 CONTRACT ID : R -27924-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 SVALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07040 FIELD CFFICE, C 6. 000 MOS
3 106-03285 FAI LED NATER AL 1. 000 DL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LuUwP
6 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
7 202-51330 PRESENT STRUCTURE, REMOVE LuUWP LUWP
8 202-99187 FENCE, FARM FI ELD, REMOVE 14. 000 m
9 203-02000 EXCAVATI AN, COWDN 1, 323. 000 n8
10 203-51223 EXCAVATI ON, WATERWAY 12. 000 n8
11 205-03371 SEDI MENT REMOVE 50. 000 n8
12 205-06931 TEMPORARY CHECK DAM REVETMENT R PRAP 17. 000 My
13 205-06936 TEMPORARY SEDI MENT TRAP 20. 000 My
14 207-08262 SUBGRADE TREATMENT, TYPE | 1, 303. 000 ng
15 211-07454 STRUCTURE BACKFI LL 84. 000 n8
16 301-07448 COVPACTED AGGREGATE, NO 53, BASE 827. 000 My
17 306-08036 M LLING ASPHALT, 50 mm 440. 000 ng
18 306-08043 M LLI NG TRANSI TI ON 396. 000 ng
19 401-06264 PRCFI LOGRAPH, HVA LUWP LUWP
20 402-07433 HVA SURFACE, TYPE B 154. 000 My
21 402-07438 HVA | NTERVEDI ATE, TYPE B 221. 000 My
22 402-07440 HVA BASE, TYPE A 106. 000 My
23 402-07441 HVA BASE, TYPE B 275. 000 My
24 404-05511 SEAL CQOAT, 2 647. 000 ne
25 405-05518 ASPHALT FOR PRI ME COAT 647. 000 ng
26 406-05521 ASPHALT FOR TACK CQOAT 3, 036. 000 ng
27 601-01846 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 3 2.000 EACH
28 601-06854 GUARDRAI L, W BEAM NESTED 2.000 EACH
29 601-94689 GUARDRAI L END TREATMENT, CS 2.000 EACH
30 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 76. 200 m
31 610-07486 HVA FOR APPROACHES, TYPE A 64. 000 My
32 611-06497 VAl LBOX ASSEMBLY, SI NGLE 2. 000 EACH
33 611-06498 MAI LBOX ASSEMBLY, DOUBLE 1. 000 EACH
34 615-06490 R GHT OF WAY MARKER 13. 000 EACH
35 615-06505 MONUVENT, B 2.000 EACH
36 615-06530 POST, BENCHVARK 1. 000 EACH
37 616-02320 GEOTEXTI LES 159. 000 ng
38 616-06405 Rl PRAP, REVETMENT 60. 000 My
39 621-01004 MOBI LI ZATI N AND DEMOBI LI ZATI ON FOR SEEDI NG 2.000 EACH
40 621-02363 MULCHED SEEDI NG T, CONVENTIONAL M X 2, 955. 000 ng
41 621-06559 MJULCHED SEEDI NG R 2, 955. 000 ng
42 621-06567 WATER 33. 000 kL
43 621-06574 SCDDI NG 1, 040. 000 ng
44 621-06575 SCDDI NG NURSERY 805. 000 ng
45 714-26708 CULVERT, PRECAST BOX, RElI NFORCED CONCRETE, 2400 nm x 1200 mm 13. 200 m
46 715-03475 SAFETY METAL END SECTION, 4:1, 375 mm 2. 000 EACH
47 715-03476 SAFETY METAL END SECTION, 4:1, 600 mm 4. 000 EACH
48 715-05051 PI PE, TYPE 4, O RCULAR 250 mm 3. 000 m



SCHEDULE OF PAY | TEM5 PAGE 10

CALL ORDER : 201 CONTRACT ID : R -27924-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 SVALL STRUCTURE REPLACEMENT

49 715-05169 PIPE, TYPE 3, C RCULAR 375 mm 26. 000 m
50 715-05173 PIPE, TYPE 3, G RCULAR 600 nm 16. 000 m
51 715-46005 PI PE END SECTION, 375 nm 2.000 EACH
52 720-45125 INLET, D6, MOD FI ED 1. 000 EACH
53 723-06660 W NGMLL 17.500 ng
54 801-04308 ROAD CLOSURE Sl GN ASSEMBLY 4.000 EACH
55 801-06625 DETOUR RQUTE MARKER ASSEMBLY 26. 000 EACH
56 801-06640 CONSTRUCTI ON SIGN, A 18. 000 EACH
57 801-06645 CONSTRUCTION SIGN, B 6. 000 EACH
58 801-07118 BARRI CADE, I11-A 19. 200 m
59 802-07059 SI G\, SHEET, AND SUPPCORTS, REMOVE 4. 000 EACH
60 808-06712 LI NE, PAINT, BRCKEN, YELLOWN 100 nm 100. 000 m
61 808-06713 LINE, PAINT, SQLID, WH TE, 100 nmm 520. 000 m

62 808-06714 LINE, PAINT, SOLID, YELLOWN 100 nm 1, 000. 000 m



SCHEDULE OF PAY | TEMS PAGE 11

CALL ORDER : 211 CONTRACT ID : R -27936-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ROAD REHABI LI TATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 9. 000 MOS
3 106-03285 FAI LED MATERI AL 1. 000 DAL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LuUwP
6 202-02241 GUARDRAI L, REMOVE 17,182. 000 LFT
7 202-74025 FENCE, REMOVE 9, 606. 000 LFT
8 202-93741 GUARD RAI'L END TREATMENT, REMOVE 24. 000 EACH
9 202-99187 FENCE, FARM FI ELD, REMOVE 52, 744. 000 LFT
10 203-90014 LI NEAR (RADI NG 171. 000 STA
11 303-07449 COMPACTED AGGREGATE, NO. 73 5, 824. 000 TON
12 306-08032 M LLI NG TRANSI TI ON 1, 707. 000 SYS
13 306-08039 M LLING ASPHALT REMOVAL 2, 560. 000 SYS
14 311-06465 PCCP CRACKI NG AND SEATI NG 165, 915. 000 SYS
15 401-06264 PRCFI LOGRAPH, HVA LUWP LUWP
16 401-07320 QT QA HVA, 1, 64, SURFACE, 9.5 mm 5, 135. 000 TON
17 401-07327 QT QAHWA, 2, 70, SURFACE, 9.5 nmm 15, 500. 000 TON
18 401-07361 QC/ QA HVA, 2, 70, | NTERMEDI ATE, 9.5 nmm 43, 120. 000 TON
19 401-07370 QT QAHVA, 1, 64, |INTERVEDIATE, 12.5 nmm 13, 700. 000 TON
20 406- 05520 ASPHALT FOR TACK CQOAT 127. 000 TON
21 506-06333 PCCP PATCHI NG FULL DEPTH 851. 000 SYS
22 601-01626 GUARDRAI L CONNECTOR SYSTEM W BEAM CURVED, 2 3. 000 EACH
23 601-94689 GUARDRAI L END TREATMENT, OS 15. 000 EACH
24 601-94690 GUARDRAI L END TREATMENT, M5 9. 000 EACH
25 601-99105 GUARDRAI L, WBEAM 6 FT. 3 IN SPACI NG 16, 270. 000 LFT
26 601-99108 GUARDRAI L, WBEAM DQOUBLE FACED, 6 FT. 3 IN. SPACI NG 1, 010. 000 LFT
27 603-06040 FENCE, FARM FI ELD, 47 IN 52, 744. 000 LFT
28 603-97603 FENCE, CHAIN LINK, 60 IN 9, 606. 000 LFT
29 606-07484 M LLED HVA SHOULDER CORRUGATI ONS 125, 750. 000 LFT
30 610-05527 HVA FOR APPROACHES 3, 200. 000 TON
31 612-04315 ASPHALT MATERI AL FOR UNDERSEAL 130. 000 TON
32 612-60410 DRI LLED HOLE FOR UNDERSEAL 1, 824. 000 EACH
33 615-06520 MONUVENT, RE- ESTABLI SH 6. 000 EACH
34 616-02842 Rl PRAP, DI TCH 1, 100. 000 TON
35 616-96249 GEOTEXTI LE DI TCH LI NER 950. 000 SYS
36 621-06575 SCDDI NG NURSERY 1, 000. 000 SYS
37 715-05053 PI PE, UNDERDRAI N QUTLET, 6 IN 9, 333. 000 LFT
38 715-07693 PI PE, UNDERDRAIN, 4 IN. 124, 436. 000 LFT
39 718-06526 HVA FOR UNDERDRAI NS 4, 563. 000 TON
40 718-06531 QUTLET PROTECTOR, 3 311. 000 EACH
41 718-06532 VI DEO | NSPECTI ON FCR UNDERDRAI NS 1, 000. 000 LFT
42 718-52610 AGGREGATE FOR UNDERDRAI NS 5, 745. 000 Cys
43 720-44070 CASTING 13, FURN SH AND ADJUST TO GRADE 21. 000 EACH
44 801-06203 TEMPORARY PAVEMENT MARKING 4 I N 6, 240. 000 LFT
45 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 4 IN 6, 240. 000 LFT
46 801-06640 CONSTRUCTI ON SI GN, A 46. 000 EACH
47 801-06710 FLASH NG ARROW S| GN 100. 000 DAY

48 801-06775 MAI NTAI NI NG TRAFFI C LuwP LUWP



SCHEDULE OF PAY | TEMS PAGE 12

CALL ORDER : 211 CONTRACT ID : R -27936-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ROAD REHABI LI TATI ON

49 808-03002 LI NE, EPOXY, BROKEN, WHITE, 4 IN. 15, 560. 000 LFT
50 808-03631 LI NE, EPOXY, SCLID, WH TE, 4 IN 62, 218. 000 LFT
51 808-03632 LI NE, EPOXY, SOLID, YELLOW 4 IN 62, 218. 000 LFT
52 808-74805 TRANSVERSE MARKI NGS, EPOXY, STCP LINE, 24 IN 48. 000 LFT
53 808-75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 777.000 EACH

54 808-75998 SNOAWPLOMBLE RAI SED PAVEMENT MARKER 777.000 EACH



SCHEDULE COF PAY | TEMS PAGE 13

CALL ORDER @ 221 CONTRACT ID : R -28041-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 | NTERCHANGE MODI FI CATI ON
1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD OFFICE, B 8. 000 MOS
3 106-03285 FAI LED NATER AL 1. 000 DL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
5 108-01614 PARTNERI NG OVERHEAD LUWP LUWP
6 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUwP LUWP
7 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
8 202-01502 LI GHT STANDARD, REMOVE 7.000 EACH
9 202-02240 PAVEMENT REMOVAL 4,671. 000 SYS
10 202-02241 GUARDRAI L, REMOVE 127. 000 LFT
11 202-03783 SI GN, PANEL, REMOVE 1. 000 EACH
12 202-74055 OVERHEAD SI GN STRUCTURE, BOX TRUSS, REMOVE 1. 000 EACH
13 202-86946 HANDHOLE, REMOVE 1. 000 EACH
14 202-91385 I NLET, REMOVE 5. 000 EACH
15 202-93741 GUARD RAI L END TREATMENT, REMOVE 1. 000 EACH
16 202-94793 BARRI ER, MEDI AN, CONCRETE, REMOVE 1, 735. 000 LFT
17 202-96133 Pl PE, REMOVE 54. 000 LFT
18 202-98488 PI PE END SECTI ON, REMOVE 4. 000 EACH
19 203-02000 EXCAVATI QN, COVWON 10, 706. 000 CYs
20 205-06931 TEMPORARY CHECK DAM REVETMENT R PRAP 105. 000 TON
21 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 8. 000 EACH
22 205-06936 TEMPCRARY SEDI MENT TRAP 218. 000 TON
23 205-06937 TEMPCRARY SI LT FENCE 3, 495. 000 LFT
24 207-08263 SUBGRADE TREATMENT, TYPE | A 15,173. 000 SYS
25 211-07454 STRUCTURE BACKFI LL 75. 000 CYs
26 301-07448 COWPACTED AGGREGATE, NO 53, BASE 2,526. 000 TON
27 306-08036 M LLING ASPHALT, 2 IN 16, 849. 000 SYS
28 401-06264 PRCFI LOGRAPH, HVA LUWP LUWP
29 401-07335 QT QA HVA, 4, 76, SURFACE, 9.5 mm 2, 144. 000 TON
30 401-07404 QT QAHVA, 4, 76, | NTERMED ATE, 19.0 nm 3, 284. 000 TON
31 401-07409 QT QAHVA, 4, 64, BASE, 25.0 mm 9, 476. 000 TON
32 401-07429 QC QA HVA, 5, 76, | NTERVEDI ATE, OGC19.0 MW 1, 811. 000 TON
33 402-07453 HVA FOR TEMPCRARY PAVEMENT 2,026. 000 TON
34 406-05520 ASPHALT FOR TACK COAT 21. 000 TON
35 601-06038 GUARDRAI L END TREATMENT, 11 3. 000 EACH
36 601-06228 | MPACT ATTENUATOR, CR WL, TL-3 1. 000 EACH
37 601-07024 ENERGY ABSCRBI NG TERM NAL, CZ, TL-3 4.000 EACH
38 601-94689 GUARDRAI L END TREATMENT, ©S 3. 000 EACH
39 601-99105 GUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 1, 611. 000 LFT
40 602-06944 BARRI ER, CONCRETE, 33 IN 1, 438. 000 LFT
41 606-07484 M LLED HVA SHOULDER CORRUGATI ONS 18, 694. 000 LFT
42 616-02320 CGEOTEXTI LES 25. 000 SYS
43 616-06405 Rl PRAP, REVETMENT 21. 000 TON
44 621-01004 MCBI LI ZATI ON AND DEMOBI LI ZATI ON FCR SEEDI NG 1. 000 EACH
45 621-06557 SEED M XTURE, T 139. 000 LBS
46 621-06560 MULCHED SEEDI NG U 13, 822. 000 SYS
47 715-05048 PIPE, TYPE 4, CRCULAR 6 IN 2,725.000 LFT

48 715-05053 PI PE, UNDERDRAI N QUTLET, 6 IN 91. 000 LFT



SCHEDULE CF PAY | TEMS PAGE 14

CALL ORDER @ 221 CONTRACT ID : R -28041-A
LETTI NG DATE :

| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 | NTERCHANGE MODI FI CATI ON
49 715-05149 PIPE, TYPE 2, CQRCUAR 12 IN 59. 000 LFT
50 715-05151 PIPE, TYPE 2, G RCULAR 15 IN 11. 000 LFT
51 715-05152 PIPE, TYPE 2, CRCULAR 18 IN 55. 000 LFT
52 715-05153 PIPE, TYPE 2, G RCULAR 21 IN 26. 000 LFT
53 715-46000 PI PE END SECTION, 12 IN. 3. 000 EACH
54 715-46005 PI PE END SECTION, 15 IN 1. 000 EACH
55 715-46010 PI PE END SECTION, 18 IN. 1. 000 EACH
56 715-46015 PI PE END SECTION, 21 IN 1. 000 EACH
57 718-06529 QUTLET PROTECTOR, 2 9. 000 EACH
58 718-52610 AGGREGATE FOR UNDERDRAI NS 215. 000 CYs
59 720-04721 MANHOLE, K 1. 000 EACH
60 720-07302 I NLET TYPE HA, WTH SLOTTED DRAI N 2.000 EACH
61 720-45075 I'NLET, R13 5. 000 EACH
62 801-01093 TEMPCORARY WORKSI TE SPEED LIM T SI GN ASSEMBLY 14. 000 EACH
63 801-04308 ROAD CLOSURE Sl GN ASSEMBLY 1. 000 EACH
64 801-06201 TEMPCRARY PANEL SI GNS 24.000 SYS
65 801-06202 TEMPORARY PANEL SI GN SUPPORTS 72.000 LFT
66 801-06625 DETOUR RQUTE MARKER ASSEMBLY 7.000 EACH
67 801-06639 TEMPORARY CONCRETE BARRI ER, ANCHORED 3, 305. 000 LFT
68 801-06640 CONSTRUCTI ON SIGN, A 13. 000 EACH
69 801-06645 CONSTRUCTI ON SIGN, B 13. 000 EACH
70 801-06710 FLASH NG ARROW SI GN 60. 000 DAY
71 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
72 801-07118 BARRI CADE, I11-A 60. 000 LFT
73 802-05701 SI GN PGST, SQUARE, 1, REINFORCED ANCHOR BASE 91. 000 LFT
74 802-05702 SI GN POST, SQUARE, 2, REI NFORCED ANCHCOR BASE 266. 000 LFT
75 802-07057 SIGN, PANEL, WTH LEGEND 690. 000 ST
76 802-07101 SI GN LI GHTI NG SYSTEM TRACK, BOX TRUSS 2.000 EACH
77 802-07153 W DE FLANGE SI GN POST SUPPORT FOUNDATI ON, Xl 3. 000 EACH
78 802-07271 BOX TRUSS SI GN FOUNDATI ON, WA 2. 000 EACH
79 802-07275 BOX TRUSS SI GN FOUNDATION, W-C 2.000 EACH
80 802-76045 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.125 I N 188. 000 SFT
81 802-76095 STRUCTURAL STEEL, BREAKAVWAY 1, 544. 000 LBS
82 802-76110 SPAN OVERHEAD S| GN STRUCTURE, BOX TRUSS 2.000 EACH
83 802-76170 WALKWAY, HANDRAI L, AND LI GHTI NG SUPPCRT ASSEMBLY 68. 000 LFT
84 804-06771 DELI NEATOR PCST, FLEXI BLE 20. 000 EACH
85 805-02352 WRE, XHHW NO 4 CU, | N PLASTIC DUCT, 1C 4GA. 3, 751. 000 LFT
86 805-86920 MULTI PLE COVPRESSI ON FI TTI NG NOT WATERPROCOFED 27.000 EACH
87 805-86925 MULTI PLE COVPRESSI ON FI TTI NG WATERPROCFED 8. 000 EACH
88 805-86930 I NSULATI NG LI NK, NOT WATERPROOFED 16. 000 EACH
89 805-86935 I NSULATI NG LI NK, WATERPROCFED 8. 000 EACH
90 807-02191 HANDHOLE, LI GHTI NG 2.000 EACH
91 807-02428 CONCRETE FOUNDATI ON WTH GROUNDING 30 IN. X 30 IN. X 96 IN 7.000 EACH
92 807-03802 LI GHT STANDARDS 7.000 EACH
93 807-82002 SIGN G RCU T I NSTALLATI ON, BOX TRUSS, 3 LUM NAI RES 2. 000 EACH
94 807-82003 SIGN G RCU T | NSTALLATI ON, BOX TRUSS, 4 LUM NARI ES 1. 000 EACH
95 807-86610 LUM NAI RE, ROADWAY, H GH PRESSURE SCDI UM 200 WATT 7.000 EACH
96 807-86910 CONNECTOR KI'T, UNFUSED 9. 000 EACH



SCHEDULE CF PAY | TEMS PAGE 15

CALL ORDER @ 221 CONTRACT ID : R -28041-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 | NTERCHANGE MODI FI CATI ON
97 807-86915 CONNECTOR KI T, FUSED 11. 000 EACH
98 808-06702 LI NE, THERMOPLASTIC, BROKEN, WVHITE, 5 IN 4,374. 000 LFT
99 808-06703 LINE, THERMOPLASTIC, SCLID, WHTE, 4 IN 11, 156. 000 LFT
100 808-06705 LI NE, THERMOPLASTIC, SCQLID, WH TE, 8 IN 2,934. 000 LFT
101 808-06706 LI NE, THERMOPLASTIC, SCLID, WH TE, 24 IN. 141. 000 LFT
102 808-06711 LI NE, PAINT, BROKEN, WHI TE, 4 IN 1, 850. 000 LFT
103 808-06713 LINE, PAINT, SCLID, WHTE, 4 IN 19, 910. 000 LFT
104 808-06714 LINE, PAINT, SQID, YELLON 4 IN 10, 058. 000 LFT
105 808-06716 LI NE, REMOVE 36, 390. 000 LFT
106 808-75245 LI NE, THERMOPLASTIC, SCLID, YELLON 4 IN 11, 168. 000 LFT
107 808-75994 PRI SMATI C REFLECTOR 139. 000 EACH
108 808- 75996 SNOAPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 10. 000 EACH

109 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NMARKER 129. 000 EACH



SCHEDULE CF PAY | TEMS PAGE 16

CALL ORDER : 231 CONTRACT ID : R -28049-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 SVALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 6. 000 MOS
3 106-03285 FAI LED NATER AL 1. 000 DL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DQL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LuUwP
6 202-02241 GUARDRAI L, REMOVE 601. 000 LFT
7 202-02272 PAVED SI DE DI TCH, REMOVE 570. 000 LFT
8 202-51330 PRESENT STRUCTURE, REMOVE LUWP LUWP
9 202-51330 PRESENT STRUCTURE, REMOVE LuUWP LUWP
10 202-51330 PRESENT STRUCTURE, REMOVE LuUwP LUWP
11  203-02000 EXCAVATI ON, COVMON 100. 000 CYs
12 203-02070 BCRROW 1, 430. 000 CYs
13 203-51223 EXCAVATI ON, WATERWAY 180. 000 CYs
14 205-06937 TEMPCRARY SI LT FENCE 380. 000 LFT
15 207-07498 SUBGRADE TREATMENT, TYPE A 2, 630. 000 SYS
16 211-07454 STRUCTURE BACKFI LL 1, 395. 000 Cys
17 213-08058 FLOMBLE BACKFI LL 885. 000 CYs
18 303-01180 COVPACTED AGGREGATE, NO. 53 1, 050. 000 TON
19 303-07449 COVPACTED AGGREGATE, NO. 73 166. 000 TON
20 306-08043 M LLING TRANSI TI ON 1, 370. 000 SYS
21 402-07432 HVA SURFACE, TYPE A 3, 000. 000 TON
22 402-07433 HVA SURFACE, TYPE B 631. 000 TON
23 402-07438 HVA | NTERVEDI ATE, TYPE B 651. 000 TON
24 406- 05520 ASPHALT FOR TACK CQAT 12. 000 TON
25 601-01846 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 3 1. 000 EACH
26 601-06854 GUARDRAI L, W BEAM NESTED 3. 000 EACH
27 601-94689 GUARDRAI L END TREATMENT, CS 9. 000 EACH
28 601-99105 GUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 1, 156. 000 LFT
29 615-06520 MONUVENT, RE- ESTABLI SH 1. 000 EACH
30 616-02320 GEOTEXTI LES 4, 260. 000 SYS
31 616-05688 Rl PRAP, CLASS 1 150. 000 TON
32 616-06405 Rl PRAP, REVETMENT 1, 282. 000 TON
33 616-06451 Rl PRAP, UNI FORM 175. 000 TON
34 621-01004 MOBI LI ZATI ON AND DEMCBI LI ZATI ON FOR SEEDI NG 3. 000 EACH
35 621-06559 MIULCHED SEEDI NG R 43, 315. 000 SYS
36 621-06570 TOP SO L 420. 000 CYs
37 714-06660 W NGMLL 262. 000 SYS
38 715-08305 HVA FOR STRUCTURE | NSTALLATI ON, TYPE B 311. 000 TON
39 723-08411 STRUCTURE, PRECAST THREE-SIDED, 192 IN X 144 IN 53. 000 LFT
40 723-08412 STRUCTURE, PRECAST THREE-SIDED, 180 IN X 124 IN. 87.000 LFT
41 723-08413 STRUCTURE, PRECAST THREE-SIDED, 180 IN. X 120 IN 70. 000 LFT
42 801-04308 ROAD CLOSURE SI GN ASSEMBLY 5. 000 EACH
43 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 4 IN. 200. 000 LFT
44 801-06625 DETOUR ROUTE MARKER ASSEMBLY 66. 000 EACH
45 801-06640 CONSTRUCTI ON SIGN, A 44. 000 EACH
46 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
47 801-07118 BARRI CADE, A 144. 000 LFT

-
48 801-07119 BARRI CADE, II1-B 144. 000 LFT



SCHEDULE CF PAY | TEMB PAGE 17

CALL ORDER : 231 CONTRACT ID : R -28049-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 SVALL STRUCTURE REPLACEMENT

49 804-06725 DELI NEATCR WTH PCST, D1, 3 IN DA 12. 000 EACH
50 808-06695 LINE, PAINT, SCLID, WHITE, 5 IN 200. 000 LFT
51 808-06712 LINE, PAINT, BROKEN, YELLOWN 4 IN 4, 170. 000 LFT
52 808-06713 LINE, PAINT, SCLID, WVHTE, 4 IN 35, 520. 000 LFT
53 808-06714 LINE, PAINT, SCLID, YELLON 4 IN. 5, 615. 000 LFT
54 808-75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 50. 000 EACH

55 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NMARKER 50. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 18

CALL ORDER : 241 CONTRACT ID : R -28095-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 3. 000 MOS
3 106-03285 FAI LED NATER AL 1. 000 DL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LuUwP
6 304-07783 HVA PATCH NG TYPE D 2,133. 000 TON
7 306-08033 M LLING ASPHALT, 1 IN. 298, 726. 000 SYS
8 306-08034 M LLING ASPHALT, 1 1/2 IN 1, 995. 000 SYS
9 306-08039 M LLING ASPHALT REMOVAL 8, 583. 000 SYS
10 401-06264 PRCFI LOGRAPH, HVA LUWP LUWP
11 401-07337 QT QAHWA, 5, 76, SURFACE, 9.5 nmm 25,472.000 TON
12 401-07405 QT QA HVA, 5, 76, | NTERVEDI ATE, 19.0 mm 1, 653. 000 TON
13 406- 05520 ASPHALT FCR TACK COAT 73. 000 TON
14 606-07484 M LLED HVA SHOULDER CCRRUGATI ONS 154, 700. 000 LFT
15 612-04315 ASPHALT MATERI AL FOR UNDERSEAL 83. 000 TON
16 612-05081 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR UNDERSEAL 2.000 EACH
17 612-60410 DRI LLED HOLE FOR UNDERSEAL 1, 532. 000 EACH
18 801-01093 TEMPORARY WORKSI TE SPEED LIM T SI GN ASSEMBLY 2.000 EACH
19 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 4 IN 7, 645. 000 LFT
20 801-06640 CONSTRUCTI ON SIGN, A 30. 000 EACH
21 801-06710 FLASH NG ARROW SI GN 180. 000 DAY
22 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
23 801-07117 TEMPORARY WORKSI TE FLASHI NG LI GHT SI GN ASSEMBLY 2.000 EACH
24 801-07215 TEMPCRARY CHANGEABLE MESSAGE SI GN 180. 000 DAY
25 808-06702 LI NE, THERMOPLASTIC, BROKEN, WVHITE, 5 IN. 19, 113. 000 LFT
26 808-06713 LINE, PAINT, SCLID, WH TE, 4 IN 76, 452. 000 LFT
27 808-06714 LINE, PAINT, SCLID, YELLOW 4 IN. 76, 452. 000 LFT
28 808-75996 SNOAPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 956. 000 EACH

29 808-75998 SNOWPLOMBLE RAI SED PAVEMENT MARKER 956. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 19

CALL ORDER : 321 CONTRACT ID : RS 27428-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-07039 FIELD CFFICE, B 6. 000 MO
2 106-03285 FAI LED NMATER AL 1. 000 DAL
3 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
4 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUMP
5 202-91922 STUWP, REMOVE 2.000 EACH
6 202-93741 GUARD RAI L END TREATMENT, REMOVE 8. 000 EACH
7 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 450. 000 TON
8 303-01180 COVPACTED AGGREGATE, NO 53 600. 000 TON
9 304-07490 HVA PATCH NG TYPE B 600. 000 TON
10 304-07492 WDEN NG WTH HVA, TYPE A 7,025. 000 TON
11 306-08032 M LLING TRANSI TI ON 10, 005. 000 SYS
12 306-08033 M LLING ASPHALT, 1 IN 113, 570. 000 SYS
13 401-06264 PRCFI LOGRAPH, HVA LUWP LUWP
14 401-07323 QT QA HVA, 4, 64, SURFACE, 9.5 mm 10, 467. 000 TON
15 402-07451 HVA, TYPE B, WEDGE AND LEVEL 1, 465. 000 TON
16 406- 05520 ASPHALT FOR TACK COAT 28. 000 TON
17 601-01846 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 3 1. 000 EACH
18 601-94689 GUARDRAI L END TREATMENT, OS 7.000 EACH
19 601-97774 GUARDRAI L END TREATMENT, OS, SPARE PARTS PACKAGE 2.000 EACH
20 610-07486 HVA FOR APPROACHES, TYPE A 700. 000 TON
21 615-06520 MONUVENT, RE-ESTABLI SH 12. 000 EACH
22 615-06527 MONUMENT, SECTI ON CORNER 9. 000 EACH
23 801-06203 TEMPCRARY PAVEMENT MARKING 4 I N 4, 200. 000 LFT
24 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 4 IN. 4, 200. 000 LFT
25 801-06640 CONSTRUCTI ON SIGN, A 33. 000 EACH
26 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
27 802-05704 SI GN POST, SQUARE, 1, UNREI NFORCED ANCHOR BASE 80. 000 LFT
28 802-91122 SI G\, GROUND MOUNTED, RESET 7.000 EACH
29 804-06771 DELI NEATOR PCST, FLEXI BLE 5. 000 EACH
30 808-03631 LI NE, EPOXY, SCLID, WHTE, 4 IN 76, 620. 000 LFT
31 808-03632 LI NE, EPOXY, SQLID, YELLON 4 IN. 57, 505. 000 LFT
32 808-04896 LI NE, EPOXY, BROKEN, YELLOW 4 IN 4, 620. 000 LFT
33 808-05534 LI NE, EPOXY, SOLID, WHITE, 8 IN 520. 000 LFT
34 808-05535 TRANSVERSE MARKI NGS, EPOXY, SOLID, WH TE, CROSSHATCH LI NE, 675. 000 LFT
35 808-07310 TRANSVERSE MARKI NGS, EPOXY, SQOLID, YELLOW 270. 000 LFT
36 808-74805 TRANSVERSE MARKI NGS, EPOXY, STCP LINE, 24 IN 210. 000 LFT
37 808-74807 PAVEMENT MESSAGE MARKI NGS, EPOXY, LANE | NDI CATI ONS ARRONG 27.000 EACH
38 808-74808 PAVEMENT MESSAGE MARKI NGS, EPOXY, WORD ( ONLY) 12. 000 EACH
39 808-75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 1, 058. 000 EACH
40 808-75998 SNOAPLOMBLE RAI SED PAVEMENT NMARKER 1, 120. 000 EACH

41 808-98000 LI NE, EPOXY, SCLID, YELLOW 8 IN 2,900. 000 LFT
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CALL ORDER : 331 CONTRACT ID : RS 27441-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 PATCH AND REHAB PAVEMENT

1 105-07039 FIELD CFFICE, B 3. 000 M5
2 106-03285 FAI LED NMATER AL 1. 000 DAL
3 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DOR
4 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUMP
5 202-90277 DETECTOR HOUSI NG REMOVE 1. 000 EACH
6 303-07449 COVPACTED AGGREGATE, NO 73 326. 000 TON
7 306-08034 MLLING ASPHALT, 1 1/2 IN 6, 320. 000 SYS
8 402-07784 HVA SURFACE, TYPE D 562. 000 TON
9 406- 05520 ASPHALT FCR TACK COAT 2.000 TON
10 503-05240 D- 1 CONTRACTI ON JO NT 24. 000 LFT
11 506-06333 PCCP PATCH NG, FULL DEPTH 1,135. 200 SYS
12 506-06334 PCCP PATCHI NG PARTI AL DEPTH 258. 200 SYS
13 507-07481 CRACKS AND JAO NTS I N PCCP, SEAL 19, 837. 000 LFT
14 720-44000 CASTI NG ADJUST TO GRADE 1. 000 EACH
15 801-01093 TEMPORARY WORKSI TE SPEED LIM T SI GN ASSEMBLY 6. 000 EACH
16 801-06203 TEMPORARY PAVEMENT MARKING 4 I N 3, 537. 000 LFT
17 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 4 IN. 3, 537. 000 LFT
18 801-06640 CONSTRUCTI ON SIGN, A 14. 000 EACH
19 801-06710 FLASH NG ARROW SI GN 50. 000 DAY
20 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
21 801-92448 CONSTRUCTI ON SI GNS, MOBI LE 300. 000 DAY
22 805-02441 SI GNAL CABLE, ROADWAY LOCP, 1C 14CGA 870. 000 LFT
23 805-78785 SI GNAL DETECTOR HOUSI NG 2.000 EACH
24 805-78795 SAW CUT FOR ROADWAY LOCP AND SEALER 300. 000 LFT
25 808-06701 LI NE, THERMOPLASTIC, BROKEN, WH TE, 4 IN 2,570. 000 LFT
26 808-06703 LI NE, THERMOPLASTIC, SCQLID, WH TE, 4 IN 6, 880. 000 LFT
27 808-75245 LI NE, THERMOPLASTIC, SOLID, YELLOW 4 IN. 2, 855. 000 LFT
28 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 24 IN 20. 000 LFT
29 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 18. 000 EACH
30 808-75325 PAVEMENT MESSACGE MARKI NGS, THERMOPLASTIC, WORD (O\LY) 8. 000 EACH

31 808-75998 SNOAWPLOMBLE RAI SED PAVEMENT NMARKER 10. 000 EACH
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CALL ORDER : 341 CONTRACT ID : RS 27540-A
LETTI NG DATE :
I TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWMP LUWP
2 105-07039 FIELD CFFICE, B 4.000 MOS
3 106-03285 FAI LED NVATERI AL 1. 000 DAL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuwP LUWP
6 202-02278 CURB, CONCRETE, REMOVE 9, 120. 000 LFT
7 202-52710 S| DEWALK, CONCRETE, REMOVE 2, 305. 000 SYS
8 202-93741 GUARD RAI L END TREATMENT, REMOVE 4.000 EACH
9 203-02000 EXCAVATI ON, COWON 1,711. 000 CYs
10 303-07449 COVPACTED AGGREGATE, NO. 73 1, 465. 000 TON
11 306-08032 M LLING TRANSI TI ON 15, 380. 000 SYS
12 306-08033 M LLING ASPHALT, 1 IN 49, 755. 000 SYS
13 306-08039 M LLING ASPHALT REMOVAL 84, 337. 000 SYS
14 401-06264 PRCFI LOGRAPH, HVA LUWP LUWP
15 401-07328 QU QAHWA, 3, 70, SURFACE, 9.5 nmm 12, 095. 000 TON
16 401-07398 QT QA HVA, 3, 70, INTERMVEDIATE, 19.0 mm 14, 889. 000 TON
17 401-07413 QT QAHVA, 3, 70, BASE, 25.0 mm 1, 655. 000 TON
18 405-05518 ASPHALT FOR PRI ME COAT 4, 300. 000 SYS
19 406-05520 ASPHALT FCR TACK COAT 50. 000 TON
20 506-06334 PCCP PATCHI NG PARTI AL DEPTH 200. 000 SYS
21 601-94689 GUARDRAI L END TREATMENT, CS 4. 000 EACH
22 604-07896 CURB RAMP, CONCRETE, B 90. 000 SYS
23 604-07902 CURB RAWP, CONCRETE, H 922. 000 SYS
24 604-91531 S| DEWALK, CONCRETE, 4 IN 2, 236. 000 SYS
25 605-06120 CURB, CONCRETE 9, 120. 000 LFT
26 610-07488 HVA FOR APPROACHES, TYPE C 760. 000 TON
27 612-04315 ASPHALT MATER AL FCR UNDERSEAL 23. 000 TON
28 612-60410 DRI LLED HOLE FOR UNDERSEAL 384. 000 EACH
29 615-06525 CASTI NG ADJUSTED TO GRADE, MONUVENT 10. 000 EACH
30 715-05119 PIPE, TYPE 1, G RCULAR 15 IN 9. 000 LFT
31 720-44000 CASTING ADJUST TO GRADE 50. 000 EACH
32 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN. 6, 000. 000 LFT
33 801-06640 CONSTRUCTI ON SIGN, A 52. 000 EACH
34 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
35 805-02328 SI GNAL CABLE, 1C 14GA 4, 000. 000 LFT
36 805-78795 SAW CUT FCR ROADVWAY LOCP AND SEALER 1, 000. 000 LFT
37 808-06701 LI NE, THERMOPLASTIC, BROKEN, WVH TE, 4 IN 650. 000 LFT
38 808-06703 LI NE, THERMOPLASTIC, SCQLID, WH TE, 4 IN 57, 200. 000 LFT
39 808-74815 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK LINE, 12 IN 370. 000 LFT
40 808-75240 LI NE, THERMOPLASTIC, BROKEN, YELLOW 4 IN. 6, 133. 000 LFT
41 808-75245 LI NE, THERMOPLASTIC, SCLID, YELLOWN 4 IN 20, 996. 000 LFT
42 808-75297 TRANSVERSE NMARKI NGS, THERMOPLASTIC, STCP LINE, 24 IN 632. 000 LFT
43 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMCPLASTI C, LANE | NDI CATI ON 14. 000 EACH
44 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTIC, WORD (ON\LY) 7.000 EACH

45 808-75340 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD, RXR 2.000 EACH
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CALL ORDER : 351 CONTRACT ID : RS 27546-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FI ELD CFFICE, B 3. 000 MOS
3 106-03285 FAI LED NATER AL 1. 000 DL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LuUwP
6 202-02279 CURB AND QUTTER, REMOVE 10, 357. 000 LFT
7 303-07449 COVPACTED AGGREGATE, NO 73 6. 000 TON
8 304-07491 HVA PATCH NG TYPE C 60. 000 TON
9 306-08032 M LLING TRANSI TI ON 18, 005. 000 SYS
10 306-08034 M LLING ASPHALT, 1 1/2 IN 188, 496. 000 SYS
11 401-06264 PRCFI LOGRAPH, HVA LUWP LUWP
12 401-07328 QT QA HVA, 3, 70, SURFACE, 9.5 mm 15, 551. 000 TON
13 406- 05520 ASPHALT FCR TACK COAT 48. 000 TON
14 605-06150 CURB AND QUTTER, C, CONCRETE 10, 357. 000 LFT
15 610-07488 HVA FOR APPROACHES, TYPE C 1, 500. 000 TON
16 615-06525 CASTI NG ADJUSTED TO GRADE, MONUMENT 10. 000 EACH
17 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 4 IN 2, 335. 000 LFT
18 801-06640 CONSTRUCTI ON SIGN, A 47. 000 EACH
19 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
20 805-02328 SI GNAL CABLE, 1C 14CGA 16, 000. 000 LFT
21 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 4, 000. 000 LFT
22 808-06706 LI NE, THERMOPLASTIC, SCLID, WH TE, 24 IN 1, 695. 000 LFT
23 808-06711 LI NE, PAINT, BROKEN, WH TE, 4 IN. 11, 672. 000 LFT
24 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN 24,523. 000 LFT
25 808-06713 LINE, PAINT, SCLID, WVHITE, 4 IN 12, 430. 000 LFT
26 808-06714 LINE, PAINT, SCLID, YELLOW 4 IN 53, 710. 000 LFT
27 808-75008 LINE, PAINT, SQLID, WVHTE, 8 IN 1, 700. 000 LFT
28 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 24 IN 2,120. 000 LFT
29 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 107. 000 EACH
30 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD ( ONLY) 40. 000 EACH
31 808-75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 1, 322. 000 EACH

32 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NARKER 1, 322. 000 EACH
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CALL CRDER : 361 CONTRACT ID : RS 27584-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-06904 PHONE( SUPERVI SCR) 1. 000 EACH
3 105-06905 PHONE( | NSPECTOR) 3. 000 EACH
4 105-06906 CELLULAR SERVI CE( SUPERVI SCR) 9. 000 MOS
5 105-06907 CELLULAR SERVI CE( | NSPECTOR) 9. 000 MOS
6 105-07039 FIELD CFFICE, B 9. 000 MOS
7 106-03285 FAI LED MATERI AL 1. 000 DAL
8 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
9 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
10 202-02278 CURB, CONCRETE, REMOVE 1, 450. 000 LFT
11 202-52710 S| DEWALK, CONCRETE, REMOVE 144. 000 SYS
12 202-93741 GUARD RAI L END TREATMENT, REMOVE 4.000 EACH
13 203-02080 LI NEAR GRADI NG 0. 040 M LE
14 303-07449 COVPACTED AGGREGATE, NO. 73 1, 080. 000 TON
15 304-07491 HVA PATCH NG TYPE C 200. 000 TON
16 306-08033 M LLING ASPHALT, 1 IN 81, 131. 000 SYS
17 306-08034 MLLING ASPHALT, 1 1/2 IN 39, 330. 000 SYS
18 306-08043 M LLING TRANSI TI ON 3, 105. 000 SYS
19 401-06264 PRCFI LOGRAPH, HVA LUWP LUWP
20 401-07328 QC/ QA HVA, 3, 70, SURFACE, 9.5 mm 9, 938. 000 TON
21 401-07379 QU QA HVA, 3, 70, INTERVEDIATE, 12.5 nm 8, 924. 000 TON
22 406- 05520 ASPHALT FOR TACK CQAT 50. 000 TON
23 601-94689 GUARDRAI L END TREATMENT, CS 4. 000 EACH
24 601-97774 GUARDRAI L END TREATMENT, ©S, SPARE PARTS PACKAGE 2. 000 EACH
25 604-06070 SI DEWALK, CONCRETE 144.000 SYS
26 604-07894 CURB RAMP, CONCRETE, A 107. 000 SYS
27 604-07896 CURB RAMP, CONCRETE, B 80. 000 SYS
28 604-07897 CURB RAMP, CONCRETE, C 94. 500 SYS
29 604-07901 CURB RAWP, CONCRETE, G 101. 000 SYS
30 604-07902 CURB RAMP, CONCRETE, H 5. 000 SYS
31 605-06120 CURB, CONCRETE 1, 450. 000 LFT
32 610-07488 HVA FOR APPROACHES, TYPE C 289. 000 TON
33 612-04315 ASPHALT MATERI AL FOR UNDERSEAL 71. 300 TON
34 612-60410 DRI LLED HOLE FOR UNDERSEAL 1, 328. 000 EACH
35 615-06520 MONUMENT, RE-ESTABLI SH 4.000 EACH
36 720-44000 CASTI NG ADJUST TO GRADE 23. 000 EACH
37 801-06203 TEMPORARY PAVEMENT MARKING 4 IN 4,944, 000 LFT
38 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN. 3, 321. 000 LFT
39 801-06640 CONSTRUCTI ON SIGN, A 44. 000 EACH
40 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
41 804-06771 DELI NEATCR PCST, FLEXIBLE 25. 000 EACH
42 805-02503 CABLE, ROADWAY LOCP, 1C 14GA 3, 600. 000 LFT
43 805-78795 SAW CUT FOR ROADWAY LOCP AND SEALER 1, 200. 000 LFT
44 808-06703 LINE, THERMOPLASTIC, SCLID, WH TE, 4 IN 426. 000 LFT
45 808-06713 LINE, PAINT, SCLID, WVHITE, 4 IN. 67, 370. 000 LFT
46 808-75240 LI'NE, THERMOPLASTIC, BROKEN, YELLOW 4 IN 7, 350. 000 LFT
47 808-75245 LI NE, THERMOPLASTIC, SCLID, YELLOWN 4 IN 14, 860. 000 LFT

48 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 24 IN. 105. 000 LFT
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PAGE 24
CALL CRDER : 361 CONTRACT ID : RS 27584-A
LETTI NG DATE :
I TEM NO DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 ASPHALT RESURFACE
49 808-75300 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK LINE, 6 IN. 250. 000 LFT
50 808-75340 PAVEMENT MESSAGE MARKINGS, THERMOPLASTI C, WORD, RXR 2.000 EACH
51 808-75996 SNOAPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 576. 000 EACH
52 808-75998 SNOAWPLOMBLE RAI SED PAVEMENT MARKER

576. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 25

CALL ORDER : 371 CONTRACT ID : RS 27696-A
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-07039 FIELD CFFICE, B 6. 000 MO
2 106-03285 FAI LED NMATER AL 1. 000 DAL
3 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1.000 DAL
4 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUMP
5 202-02240 PAVEMENT REMOVAL 950. 000 SYS
6 202-90277 DETECTOR HOUSI NG REMOVE 16. 000 EACH
7 202-93741 GUARD RAI L END TREATMENT, REMOVE 4.000 EACH
8 203-90014 LI NEAR GRADI NG 6. 000 STA
9 213-04324 FLOMBLE FI LL 11.000 CYs
10 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 180. 000 TON
11 303-01180 COMPACTED AGGREGATE, NO. 53 1, 950. 000 TON
12 304-07490 HVA PATCH NG TYPE B 750. 000 TON
13 306-08033 M LLING ASPHALT, 1 IN 50, 000. 000 SYS
14 306-08034 M LLING ASPHALT, 1 1/2 IN 75, 300. 000 SYS
15 306-08041 M LLI NG CONCRETE PAVEMENT 950. 000 SYS
16 306-08043 M LLING TRANSI TI N 3, 000. 000 SYS
17 401-06264 PRCFI LOGRAPH, HVA LUWP LUWP
18 401-07322 QT QA HVA, 3, 64, SURFACE, 9.5 mm 9, 364. 000 TON
19 401-07392 QT QA HVA, 3, 64, |INTERVEDIATE, 19.0 nm 8, 375. 000 TON
20 402-07432 HVA SURFACE, TYPE A 1, 450. 000 TON
21 402-07435 HVA | NTERVEDI ATE, TYPE A 300. 000 TON
22 402-07452 HVA, TYPE C, WEDGE AND LEVEL 3, 150. 000 TON
23 406-05520 ASPHALT FOR TACK COAT 58. 000 TON
24 507-07479 HVA PARTI AL DEPTH PATCH 110. 000 TON
25 601-01700 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 1 1. 000 EACH
26 601-94689 GUARDRAI L END TREATMENT, ©S 3. 000 EACH
27 601-99105 GUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 39. 000 LFT
28 604-06070 S| DEWALK, CONCRETE 10. 000 SYS
29 604-07897 CURB RAMP, CONCRETE, C 1. 000 SYS
30 604-07902 CURB RAWP, CONCRETE, H 1. 000 SYS
31 605-06120 CURB, CONCRETE 20. 000 LFT
32 606-07484 M LLED HVA SHOULDER CORRUGATI ONS 250. 000 LFT
33 610-07486 HVA FOR APPROACHES, TYPE A 1, 700. 000 TON
34 611-06497 MAI LBOX ASSEMBLY, SINGLE 1. 000 EACH
35 611-95023 MAI LBOX ASSEMBLY, RESET 10. 000 EACH
36 615-06520 MONUMVENT, RE- ESTABLI SH 5. 000 EACH
37 616-06405 Rl PRAP, REVETMENT 10. 000 TON
38 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
39 621-02770 ERCSI ON CONTRCOL  BLANKET 100. 000 SYS
40 621-06559 MIULCHED SEEDI NG R 100. 000 SYS
41 621-06570 TOP SAL 10. 000 CYSs
42 621-06575 SCDDI NG NURSERY 20. 000 SYS
43 715-05118 PIPE, TYPE 1, G RCULAR 12 IN 60. 000 LFT
44 715-08306 HVA FOR STRUCTURE | NSTALLATI ON, TYPE C 25. 000 TON
45 715-46000 PI PE END SECTION, 12 IN. 1. 000 EACH
46 720-44000 CASTING ADJUST TO GRADE 6. 000 EACH
47 801-06203 TEMPCRARY PAVEMENT MARKING 4 IN 7, 000. 000 LFT

48 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN 4, 075. 000 LFT
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CALL ORDER : 371 CONTRACT ID : RS 27696-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ASPHALT RESURFACE

49 801-06640 CONSTRUCTION SIGN, A 40. 000 EACH
50 801-06710 FLASH NG ARROW SI GN 30. 000 DAY
51 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
52 801-92448 CONSTRUCTI ON SI GNS, MOBI LE 100. 000 DAY
53 802-05701 SI GN PGST, SQUARE, 1, REINFORCED ANCHOR BASE 28. 000 LFT
54 802-91122 SIGN, GROUND MOUNTED, RESET 2.000 EACH
55 805-78470 SI GNAL CABLE, ROADWAY LOOP, 1C 14GA 5, 270. 000 LFT
56 805-78785 SI GNAL DETECTOR HQOUSI NG 16. 000 EACH
57 805-78795 SAW CUT FCR ROADVWAY LOCP AND SEALER 1, 800. 000 LFT
58 808-03002 LI NE, EPOXY, BROKEN, WH TE, 4 IN. 4, 700. 000 LFT
59 808-03631 LI NE, EPOXY, SCLID, WHTE, 4 IN 60, 600. 000 LFT
60 808-03632 LI NE, EPOXY, SOLID, YELLOWN 4 IN 36, 300. 000 LFT
61 808-04896 LI NE, EPOXY, BROKEN, YELLOW 4 IN 3, 425. 000 LFT
62 808-05534 LI NE, EPOXY, SQ.ID WHTE 8 IN 625. 000 LFT
63 808-05535 TRANSVERSE MARKI NGS, EPOXY, SOLID, WHI TE, CROSSHATCH LI NE, 50. 000 LFT
64 808-06800 TRANSVERSE MARKI NGS, EPOXY, SCLID YELLON CROSSHATCH LI NE, 970. 000 LFT
65 808-06848 LI NE, EPOXY, DOITED, WH TE, 4 IN 24 INLINE, 48 IN GAP 70. 000 LFT
66 808-06849 LI NE, EPOXY, DOITED, YELLOW 4 IN, 24 INLINE 48 I N GAP 190. 000 LFT
67 808-74805 TRANSVERSE MARKI NGS, EPOXY, STCP LINE, 24 IN 2, 050. 000 LFT
68 808-74807 PAVEMENT MESSAGE MARKI NGS, EPOXY, LANE | NDI CATI ONS ARRONS 57. 000 EACH
69 808-74808 PAVEMENT MESSAGE MARKI NGS, EPOXY, WORD (ONLY) 51. 000 EACH
70 808-75996 SNOWPLOMABLE RAI SED PAVEMENT MARKER, REMOVE 725. 000 EACH
71 808-75998 SNOWPLOMBLE RAI SED PAVEMENT MARKER 725. 000 EACH

72 808-94455 TRANSVERSE MARKI NGS, EPOXY, CROSSWALK, 6 | N 44. 000 LFT
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CALL ORDER : 381 CONTRACT ID : RS 27769-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 8. 000 MOS
3 106-03285 FAI LED NVATERI AL 1. 000 DAL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
5 110-01001 MOBI LI ZATI ON AND DEMCBI LI ZATI ON LUWP LUMP
6 202-02241 GUARDRAI L, REMOVE 125. 000 LFT
7 202-02272 PAVED SI DE DI TCH, REMOVE 525. 000 LFT
8 202-93741 GUARD RAI L END TREATMENT, REMOVE 17. 000 EACH
9 203-02055 ENVBANKIVENT 400. 000 CYs
10 203-02376 EXCAVATI ON, COWON, FOR DI TCH GRADI NG LUWP LUWP
11 205-06937 TEMPCRARY SI LT FENCE 600. 000 LFT
12 211-07454 STRUCTURE BACKFI LL 30. 000 CYS
13 213-08058 FLOMBLE BACKFI LL 180. 000 CYs
14 303-07449 COVPACTED AGGREGATE, NO. 73 3, 800. 000 TON
15 304-07491 HVA PATCHING TYPE C 500. 000 TON
16 306-08042 M LLI NG SCAR! FI CATI OV PRCFI LE 171, 210. 000 SYS
17 306-08043 M LLING TRANSI TI ON 14, 950. 000 SYS
18 401-06264 PRCFI LOGRAPH, HVA LUWP LUWP
19 401-07328 QT QAHVA, 3, 70, SURFACE, 9.5 nmm 14, 450. 000 TON
20 402-07452 HVA, TYPE C, WEDGE AND LEVEL 1, 300. 000 TON
21 405-05517 ASPHALT FOR PRI ME COAT 68. 000 TON
22 406- 05520 ASPHALT FOR TACK CQAT 50. 000 TON
23 601-01846 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 3 1. 000 EACH
24 601-94689 GUARDRAI L END TREATMENT, OS 17.000 EACH
25 601-99105 GUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 25. 000 LFT
26 610-07488 HVA FOR APPROACHES, TYPE C 1, 300. 000 TON
27 615-06505 MONUMVENT, B 1. 000 EACH
28 615-06527 MONUMENT, SECTI ON CORNER 7.000 EACH
29 616-02320 GEOTEXTI LES 4, 000. 000 SYS
30 616-06405 Rl PRAP, REVETMENT 75. 000 TON
31 616-06451 RI PRAP, UNI FCRM 2, 950. 000 TON
32 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 2.000 EACH
33 621-06559 MJULCHED SEEDI NG R 1, 000. 000 SYS
34 715-05121 PIPE, TYPE 1, A RCULAR 18 IN 119. 000 LFT
35 715-05123 PIPE, TYPE 1, A RCULAR 24 IN 89. 000 LFT
36 71505171 PIPE, TYPE 3, A RCULAR 18 IN 135. 000 LFT
37 715-08306 HVA FOR STRUCTURE | NSTALLATION, TYPE C 36. 000 TON
38 715-46010 PI PE END SECTION, 18 IN 1. 000 EACH
39 715-46020 PI PE END SECTION, 24 IN. 1. 000 EACH
40 720-44000 CASTI NG ADJUST TO GRADE 6. 000 EACH
41 721-43011 FLAP GATE, 18 IN 1. 000 EACH
42 725-06861 Pl PE LI NER, THERMCPLASTIC, AREA 6.5 SFT 60. 000 LFT
43 725-06866 PI PE LI NER, THERMCPLASTIC, 15 IN 64. 000 LFT
44 801-04308 RCAD CLOSURE S| GN ASSEMBLY 2.000 EACH
45 801-06203 TEMPCRARY PAVEMENT MARKING 4 IN 6, 965. 000 LFT
46 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN 6, 965. 000 LFT
47 801-06625 DETOUR RQUTE MARKER ASSEMBLY 27.000 EACH

48 801-06640 CONSTRUCTION SIGN, A 88. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 28

CALL ORDER : 381 CONTRACT ID : RS 27769-A
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ASPHALT RESURFACE

49 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
50 801-07118 BARRI CADE, I11-A 80. 000 LFT
51 805-02328 SI GNAL CABLE, 1C 14GA 1, 420. 000 LFT
52 805-78795 SAW CUT FCR ROADWAY LOCP AND SEALER 415. 000 LFT
53 805-92951 SI GNAL DETECTOR HQOUSI NG ADJUST TO GRADE 6. 000 EACH
54 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN 14, 150. 000 LFT
55 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 139, 250. 000 LFT
56 808-06714 LINE, PAINT, SCLID, YELLOW 4 IN 52, 710. 000 LFT
57 808-75256 TRANSVERSE MARKI NGS, THERMOPLASTIC, SCLID, WH TE, CROSSHATCH 160. 000 LFT
58 808-75260 TRANSVERSE MARKI NGS, THERMOPLASTI C, SCLID, WH TE, CROSSHATCH 300. 000 LFT
59 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STOP LINE, 24 IN 110. 000 LFT
60 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMCPLASTI C, LANE | NDI CATI ON 3. 000 EACH
61 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTIC, WORD (ONLY) 2.000 EACH
62 808-75340 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD, RXR 2.000 EACH
63 808-75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 1, 333. 000 EACH

64 808-75998 SNOWPLOMBLE RAI SED PAVEMENT MARKER 1, 398. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 29
CALL CRDER : 391 CONTRACT I D RS 27772-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07038 FIELD CFFICE, A 8. 000 MOS

3 106-03285 FAI LED NATER AL 1. 000 DOL

4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL

5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUwP LUWP

6 202-02241 GUARDRAI L, REMOVE 63. 000 LFT

7 202-02278 CURB, CONCRETE, REMOVE 68. 000 LFT

8 202-52710 S| DEWALK, CONCRETE, REMOVE 30. 000 SYS

9 202-93741 GUARD RAI L END TREATMENT, REMOVE 34. 000 EACH
10 203-02376 EXCAVATI ON, COWON, FOR DI TCH GRADI NG LUWP LUWP
11 205-06931 TEMPORARY CHECK DAM REVETMENT Rl PRAP 100. 000 TON
12 213-08058 FLOMBLE BACKFI LL 8. 000 Cys
13 304-07490 HVA PATCH NG TYPE B 1, 200. 000 TON
14 306-08033 M LLING ASPHALT, 1 IN 178, 565. 000 SYS
15 306-08034 MLLING ASPHALT, 1 1/2 IN 670. 000 SYS
16 306-08043 M LLI NG TRANSI TI ON 820. 000 SYS
17 401-06264 PRCFI LOGRAPH, HVA LUWP LUWP
18 401-07321 QT QA HWA, 2, 64, SURFACE, 9.5 mm 15, 995. 000 TON
19 402-07451 HVA, TYPE B, WEDGE AND LEVEL 200. 000 TON
20 406- 05520 ASPHALT FOR TACK CQAT 46. 000 TON
21 601-01625 GUARDRAI L CONNECTOR SYSTEM W BEAM CURVED, 1 2.000 EACH
22 601-01846 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 3 8. 000 EACH
23 601-06037 GUARDRAI L END TREATMENT, | 2.000 EACH
24 601-94689 GUARDRAI L END TREATMENT, OS 24.000 EACH
25 601-95300 CONNECTOR, A S 8. 000 EACH
26 601-99105 GUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 25. 000 LFT
27 604-07896 CURB RAMP, CONCRETE, B 33. 000 SYS
28 610-07487 HVA FOR APPROACHES, TYPE B 965. 000 TON
29 612-04315 ASPHALT MATERI AL FCR UNDERSEAL 226. 000 TON
30 612-60410 DRI LLED HOLE FOR UNDERSEAL 3, 760. 000 EACH
31 615-06527 MONUVENT, SECTI ON CORNER 1. 000 EACH
32 616-02320 GEOTEXTI LES 455. 000 SYS
33 616-06451 Rl PRAP, UN FORM 274. 000 TON
34 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 2.000 EACH
35 621-06559 MJULCHED SEEDING R 200. 000 SYS
36 715-05119 PIPE, TYPE 1, G RCULAR 15 IN 54. 000 LFT
37 801-06203 TEMPORARY PAVEMENT MARKING 4 I N 5, 305. 000 LFT
38 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN. 5, 305. 000 LFT
39 801-06640 CONSTRUCTI ON SIGN, A 52. 000 EACH
40 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
41 801-07118 BARRI CADE, I11-A 48. 000 LFT
42 808-06712 LINE, PAINT, BROKEN, YELLOWN 4 IN 7, 630. 000 LFT
43 808-06713 LINE, PAINT, SCLID, WVHTE, 4 IN 106, 410. 000 LFT
44 808-06714 LINE, PAINT, SOLID, YELLOW 4 IN. 65, 090. 000 LFT
45 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 24 IN 56. 000 LFT
46 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 2.000 EACH
47 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTIC, WORD (O\LY) 1. 000 EACH
48 808-75996 SNOAPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 1,101. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 30

CALL CRDER @ 391 CONTRACT ID : RS 27772-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTION NO 0001 ASPHALT RESURFACE

49 808-75998 SNOAPLOMBLE RAI SED PAVEMENT NMARKER 1,110. 000 EACH



SCHEDULE COF PAY | TEMS PAGE 31

CALL ORDER : 401 CONTRACT ID : RS 27896-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 CONCRETE PAVEMENT PATCHI NG

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07038 FIELD OFFICE, A 12. 000 MOS
3 106-03285 FAI LED NATER AL 1. 000 DL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LuUwP
6 306-08043 M LLING TRANSI TI ON 2, 763. 000 SYS
7 402-07784 HVA SURFACE, TYPE D 152. 000 TON
8 406- 05520 ASPHALT FOR TACK COAT 1. 000 TON
9 503-05240 D- 1 CONTRACTI ON JA NT 1, 148. 000 LFT
10 506-06333 PCCP PATCHI NG FULL DEPTH 7,427.000 SYS
11 507-07479 HVA PARTI AL DEPTH PATCH 50. 000 TON
12 605-06090 CURB, | NTEGRAL, CONCRETE 1, 312. 000 LFT
13 801-03290 CONSTRUCTION SIGN, C 6. 000 EACH
14 801-04308 ROAD CLOSURE SI GN ASSEMBLY 1. 000 EACH
15 801-06625 DETOUR ROUTE MARKER ASSEMBLY 8. 000 EACH
16 801-06640 CONSTRUCTI ON SIGN, A 31. 000 EACH
17 801-06710 FLASH NG ARROW SI GN 100. 000 DAY
18 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
19 801-07119 BARRI CADE, I11-B 32. 000 LFT
20 805-01844 CONDUI T, STEEL, GALVANIZED, 2 IN., UNDERGROUND 30. 000 LFT
21 805-02503 CABLE, ROADVWAY LOCP, 1C 14GA 1, 944. 000 LFT
22 805-78785 SI GNAL DETECTOR HQOUSI NG 5. 000 EACH
23 805-78795 SAW CUT FOR ROADWAY LOCP AND SEALER 632. 000 LFT
24 808-06711 LI NE, PAINT, BROKEN, WH TE, 4 IN. 1, 500. 000 LFT
25 808-06713 LINE, PAINT, SQLID, WVHTE, 4 IN 3, 000. 000 LFT
26 808-06714 LINE, PAINT, SCLID, YELLOWN 4 IN 2, 000. 000 LFT
27 808-74805 TRANSVERSE MARKI NGS, EPOXY, STOP LINE, 24 IN 100. 000 LFT
28 808-74807 PAVEMENT MESSAGE MARKI NGS, EPOXY, LANE | NDI CATI ONS ARRONG 5. 000 EACH
29 808-74808 PAVEMENT MESSAGE MARKI NGS, EPOXY, WORD (ONLY) 5. 000 EACH
30 808-75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 100. 000 EACH

31 808-75998 SNOWPLOMBLE RAI SED PAVEMENT MARKER 100. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 32

CALL ORDER : 411 CONTRACT ID : RS 28021-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 106-03285 FAI LED MATERI AL 1. 000 DAL
3 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DOR
4 110-01001 MOBI LI ZATI ON AND DEMDBI LI ZATI ON LUWP LUWP
5 202-02271 HEADWALL, REMOVE 2.000 EACH
6 202-90277 DETECTOR HQOUSI NG REMOVE 2. 000 EACH
7 203-02070 BCRROW 100. 000 CYs
8 203-90014 LI NEAR GRADI NG 6. 000 STA
9 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 290. 000 TON
10 304-07491 HVA PATCHING TYPE C 50. 000 TON
11 304-07493 W DENI NG WTH HVA, TYPE B 525. 000 TON
12 306-08034 M LLING ASPHALT, 1 1/2 IN 9, 200. 000 SYS
13 402-07434 HVA SURFACE, TYPE C 760. 000 TON
14 406- 05520 ASPHALT FOR TACK COAT 3. 000 TON
15 715-05149 PIPE, TYPE 2, CRCULAR 12 IN 6. 000 LFT
16 715-46000 PI PE END SECTION, 12 IN. 2.000 EACH
17 720-44000 CASTING ADJUST TO GRADE 1. 000 EACH
18 801-06203 TEMPCRARY PAVEMENT MARKING 4 IN 1, 000. 000 LFT
19 801-06207 TEMPCRARY PAVEMENT NMARKI NG REMOVABLE, 4 IN 1, 100. 000 LFT
20 801-06640 CONSTRUCTI ON SIGN, A 22.000 EACH
21 801-06710 FLASH NG ARROW SI GN 10. 000 DAY
22 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
23 801-92448 CONSTRUCTI ON SI GNS, MOBI LE 11. 000 DAY
24 802-05701 SI GN POST, SQUARE, 1, RElINFORCED ANCHCR BASE 14. 000 LFT
25 802-91122 SI G\, GROUND MOUNTED, RESET 1. 000 EACH
26 805-78470 SI GNAL CABLE, ROADWAY LOCP, 1C 14CGA 870. 000 LFT
27 805-78785 SI GNAL DETECTOR HOUSI NG 3. 000 EACH
28 805-78795 SAW CUT FOR ROADWAY LOCP AND SEALER 290. 000 LFT
29 808-06701 LI NE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 2,450. 000 LFT
30 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 2, 375. 000 LFT
31 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 24 IN 56. 000 LFT
32 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 2.000 EACH
33 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTIC, WORD (ON\LY) 2.000 EACH
34 808-75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 150. 000 EACH

35 808-75998 SNOWPLOMBLE RAI SED PAVEMENT MARKER 165. 000 EACH



SCHEDULE CF PAY | TEMB PAGE 33

CALL ORDER : 421 CONTRACT ID : RS 28022-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTION NO 0001 ASPHALT RESURFACE AND W DENI NG

1 105-07039 FIELD CFFICE, B 4.000 MOS
2 106-03285 FAI LED NMATER AL 1. 000 DAL
3 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DOR
4 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUwP LUMP
5 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 170. 000 TON
6 303-07449 COWPACTED AGGREGATE, NO. 73 250. 000 TON
7 304-07490 HVA PATCH NG TYPE B 500. 000 TON
8 304-07492 W DENI NG WTH HVA, TYPE A 3, 110. 000 TON
9 306-08042 M LLING SCARI FI CATI ON PRCFI LE 21, 870. 000 SYS
10 306-08043 M LLING TRANSI TI CN 1, 538. 000 SYS
11 401-06264 PRCFI LOGRAPH, HVA LUWP LUWP
12 401-07321 QT QA HVA, 2, 64, SURFACE, 9.5 mm 2, 380. 000 TON
13 406- 05520 ASPHALT FCR TACK COAT 7.000 TON
14 608-04396 SHOULDER DRAI N 15. 000 EACH
15 610-07486 HVA FOR APPROACHES, TYPE A 300. 000 TON
16 615-06520 MONUMVENT, RE- ESTABLI SH 1. 000 EACH
17 801-06203 TEMPCRARY PAVEMENT MARKING 4 I N 1, 000. 000 LFT
18 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 4 IN. 1, 000. 000 LFT
19 801-06640 CONSTRUCTI ON SIGN, A 17. 000 EACH
20 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
21 804-06771 DELI NEATOR POST, H.EXI BLE 10. 000 EACH
22 808-06712 LI NE, PAINT, BROKEN, YELLOWN 4 IN 785. 000 LFT
23 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 16, 510. 000 LFT
24 808-06714 LINE, PAINT, SCLID, YELLOW 4 IN 12, 710. 000 LFT

25 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 24 IN 68. 000 LFT



SCHEDULE OF PAY | TEMS PAGE 34

CALL CRDER : 431 CONTRACT ID : RS 28215-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 WEDGE AND LEVEL

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LuUwP
2 105-07040 FIELD CFFICE, C 6. 000 MOS
3 106-03285 FAI LED NVATERI AL 1.000 DAL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
6 202-90277 DETECTOR HOUSI NG REMOVE 6. 000 EACH
7 202-93135 RAI LROAD CRCSSI NG REMOVE LUWwP LUWP
8 213-04324 FLOMBLE FI LL 30. 000 CYs
9 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 175. 000 TON
10 303-01180 COVPACTED AGGREGATE, NO. 53 77.000 TON
11 304-07490 HVA PATCH NG TYPE B 475. 000 TON
12 306-08034 MLLING ASPHALT, 1 1/2 IN 13, 775. 000 SYS
13 306-08042 M LLI NG SCARI FI CATI ON PRCFI LE 1, 860. 000 SYS
14 306-08043 M LLING TRANSI TI CN 3, 125. 000 SYS
15 401-07333 QT QAHWA, 2, 76, SURFACE, 9.5 nmm 1, 140. 000 TON
16 402-07451 HVA, TYPE B, WEDGE AND LEVEL 425. 000 TON
17 406- 05520 ASPHALT FCR TACK COAT 5. 500 TON
18 604-06070 S| DEWALK, CONCRETE 320. 000 SYS
19 604-07092 BED COURSE MATERI AL 2.000 TON
20 604-07894 CURB RAMP, CONCRETE, A 70. 000 SYS
21 604-07896 CURB RAMWP, CONCRETE, B 20. 000 SYS
22 604-07897 CURB RAMP, CONCRETE, C 12. 500 SYS
23 604-07899 CURB RAWP, CONCRETE, E 12. 500 SYS
24 604-07900 CURB RAMP, CONCRETE, F 60. 000 SYS
25 604-07901 CURB RAWP, CONCRETE, G 10. 000 SYS
26 604-07902 CURB RAMP, CONCRETE, H 33. 000 SYS
27 605-01870 CURB, CONCRETE, A 450. 000 LFT
28 610-07486 HVA FOR APPROACHES, TYPE A 200. 000 TON
29 611-05330 CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, 6 I N 20. 000 SYS
30 615-06520 MONUMVENT, RE- ESTABLI SH 1. 000 EACH
31 621-06575 SODDI NG NURSERY 200. 000 SYS
32 715-05148 PIPE, TYPE 2, A RCULAR 10 IN 160. 000 LFT
33 715-08305 HVA FOR STRUCTURE | NSTALLATI ON, TYPE B 60. 000 TON
34 720-44000 CASTI NG, ADJUST TO GRADE 7.000 EACH
35 720-94847 INLET, R13, MOD FI ED 1. 000 EACH
36 801-06203 TEMPCRARY PAVEMENT MARKING 4 I N 400. 000 LFT
37 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 4 IN. 400. 000 LFT
38 801-06640 CONSTRUCTI ON SIGN, A 66. 000 EACH
39 801-06775 MAI NTAI NI NG TRAFFI C LuUwP LUWP
40 801-92448 CONSTRUCTI ON SI GNS, MBI LE 10. 000 DAY
41 802-05701 SI GN POST, SQUARE, 1, REI NFORCED ANCHCR BASE 40. 000 LFT
42 802-91122 SI GN, GROUND MOUNTED, RESET 3. 000 EACH
43 805-78470 SI GNAL CABLE, ROADWAY LOCP, 1C 14GA. 2, 665. 000 LFT
44 805-78785 SI GNAL DETECTOR HOUSI NG 6. 000 EACH
45 805-78795 SAW CUT FOR ROADVWAY LOCP AND SEALER 875. 000 LFT
46 808-06713 LINE, PAINT, SQLID, WVHTE, 4 IN 2, 750. 000 LFT
47 808-75240 LI NE, THERMOPLASTI C, BRCKEN, YELLOW 4 IN 240. 000 LFT

48 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOWN 4 IN 4, 260. 000 LFT



SCHEDULE OF PAY | TEMS PAGE 35

CALL CRDER : 431 CONTRACT ID : RS 28215-A
LETTI NG DATE :

UNI TS

SECTI ON NO. 0001 WEDGE AND LEVEL

49 808-75274 TRANSVERSE MARKI NGS, THERMOPLASTI C, SOLID, YELLOW 934. 000 LFT
50 808-75278 TRANSVERSE MARKI NGS, THERMOPLASTIC, SQOLID, YELLOW 140. 000 LFT
51 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STCP LINE, 24 IN 105. 000 LFT
52 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 4.000 EACH
53 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD (ONLY) 2.000 EACH
54 808-75996 SNOAPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 20. 000 EACH

55 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NMARKER 20. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 36

CALL CRDER : 441 CONTRACT ID : RS 28265-A
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTION NO 0001 ASPHALT WEDGE AND LEVEL

1 105-07039 FIELD CFFICE, B 6. 000 MOS
2 106-03285 FAI LED NMATER AL 1. 000 DAL
3 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DOR
4 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUMP
5 202-02271 HEADWALL, REMOVE 1. 000 EACH
6 202-52710 S| DEWALK, CONCRETE, REMOVE 138. 000 SYS
7 202-60820 SURFACE M LLING ASPHALT 3, 560. 000 SYS
8 202-90277 DETECTOR HOUSI NG REMOVE 5. 000 EACH
9 202-93091 TREE, 15 IN., REMOVE 1. 000 EACH
10 211-07454 STRUCTURE BACKFI LL 8. 000 CYs
11 301-07448 COVPACTED AGGREGATE, NO 53, BASE 7.000 TON
12 303-07449 COVPACTED AGGREGATE, NO 73 262. 000 TON
13 304-07490 HVA PATCH NG TYPE B 184. 000 TON
14 306-08034 MLLING ASPHALT, 1 1/2 IN 4, 233. 000 SYS
15 306-08041 M LLI NG CONCRETE PAVEMENT 3,477.000 SYS
16 306-08043 M LLI NG TRANSI TI ON 2,963. 000 SYS
17 402-07433 HVA SURFACE, TYPE B 673. 000 TON
18 402-07451 HVA, TYPE B, WEDGE AND LEVEL 3, 517. 000 TON
19 406-05520 ASPHALT FCR TACK COAT 10. 000 TON
20 604-06070 SI DEWALK, CONCRETE 135. 000 SYS
21 604-07900 CURB RAWP, CONCRETE, F 87. 000 SYS
22 605-06120 CURB, CONCRETE 100. 000 LFT
23 610-07487 HVA FOR APPROACHES, TYPE B 182. 000 TON
24 615-06520 MONUMVENT, RE- ESTABLI SH 1. 000 EACH
25 621-06574 SCDDI NG 11. 000 SYS
26 715-05597 PI PE EXTENSI ON, CI RCULAR, 24 IN 10. 000 LFT
27 715-46020 PI PE END SECTION, 24 IN. 1. 000 EACH
28 720-44000 CASTI NG, ADJUST TO GRADE 2.000 EACH
29 720-45260 PI PE CATCH BASIN, 12 IN 1. 000 EACH
30 720-45370 PI PE CATCH BASIN, 18 IN., MODI FI ED 1. 000 EACH
31 801-06203 TEMPCRARY PAVEMENT MARKING 4 IN 800. 000 LFT
32 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 4 I N 800. 000 LFT
33 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
34 801-92448 CONSTRUCTI ON SI GNS, MBI LE 12. 000 DAY
35 805-02503 CABLE, ROADWAY LOCP, 1C 14GA 4, 430. 000 LFT
36 805-06592 CONDUI T, STEEL, GALVAN ZED, 2 IN 210. 000 LFT
37 805-78510 SI GNAL CABLE, 2C 16GA., SH ELDED 210. 000 LFT
38 805-78785 SI GNAL DETECTOR HOUSI NG 9. 000 EACH
39 805-78795 SAW CUT FOR ROADWAY LOCP AND SEALER 1, 480. 000 LFT
40 808-03178 PAVEMENT MESSAGE MARKI NGS, PREFCORMED PLASTI C, LANE ARRONS 4.000 EACH
41 808-05929 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK LINE, 8 IN 640. 000 LFT
42 808-06703 LINE, THERMCPLASTIC, SOLID, WH TE, 4 IN 4, 910. 000 LFT
43 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN 2, 300. 000 LFT
44 808-06713 LINE, PAINT, SQLID, WHTE, 4 IN 17, 900. 000 LFT
45 808-06714 LINE, PAINT, SCLID, YELLOWN 4 IN 8, 950. 000 LFT
46 808-75067 TRANSVERSE MARKI NGS, PREFORMED PLASTI C, STCP LINE, 24 IN 130. 000 LFT
47 808-75240 LI NE, THERMOPLASTI C, BRCKEN, YELLOW 4 IN 500. 000 LFT

48 808-75245 LINE, THERMOPLASTIC, SCQLID, YELLON 4 IN 1, 800. 000 LFT



SCHEDULE OF PAY | TEMS PAGE 37

CALL CRDER : 441 CONTRACT ID : RS 28265-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTION NO 0001 ASPHALT WEDGE AND LEVEL

49 808-75996 SNOAPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 160. 000 EACH
50 808-75998 SNOAWPLOMBLE RAI SED PAVEMENT MARKER 160. 000 EACH
51 808-96616 PAVEMENT MESSAGE MARKI NGS, PREFCRVED PLASTIC, WORD (QON\LY), 4.000 EACH



SCHEDULE OF PAY | TEMS PAGE 38

CALL ORDER : 451 CONTRACT ID : RS 28276-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNITS

SECTI ON NO 0001 ASPHALT WEDGE AND LEVEL

1 106-03285 FAI LED NATER AL 1. 000 DL
2 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DOl
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWMP
4 301-07448 COVPACTED AGGREGATE, NO 53, BASE 594. 000 TON
5 303-07449 COMPACTED AGGREGATE, NO. 73 1, 447.000 TON
6 304-07490 HVA PATCH NG TYPE B 1, 362. 000 TON
7 304-07492 WDEN NG WTH HVA, TYPE A 140. 000 TON
8 306-08033 M LLING ASPHALT, 1 IN 1, 483. 000 SYS
9 306-08034 M LLING ASPHALT, 1 1/2 IN 425. 000 SYS
10 306-08043 M LLING TRANSI TI ON 4, 429. 000 SYS
11 402-07451 HVA, TYPE B, WEDGE AND LEVEL 5,517. 000 TON
12 406- 05520 ASPHALT FCR TACK CQAT 10. 000 TON
13 507-07479 HVA PARTI AL DEPTH PATCH 515. 000 TON
14 610-07486 HVA FOR APPROACHES, TYPE A 275. 000 TON
15 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN. 1, 579. 000 LFT
16 801-06640 CONSTRUCTI ON SIGN, A 38. 000 EACH
17 801-06775 MAI NTAI NI NG TRAFFI C LuUWP LUWP
18 801-92448 CONSTRUCTI ON SI GNS, MOBI LE 144.000 DAY
19 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN 3, 001. 000 LFT
20 808-06713 LINE, PAINT, SCLID, WH TE, 4 IN 30, 068. 000 LFT
21 808-06714 LINE, PAINT, SCLID, YELLON 4 IN 11, 184. 000 LFT
22 808-75996 SNOAWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 301. 000 EACH

23 808-75998 SNOWPLOMBLE RAI SED PAVEMENT MARKER 301. 000 EACH
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CALL ORDER : 461 CONTRACT ID : RS 28282-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ROAD REHABI LI TATI ON

1 105-07039 FIELD OFFICE, B 3. 000 M5
2 106-03285 FAI LED NMATER AL 1. 000 DAL
3 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DOR
4 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUMP
5 202-02278 CURB, CONCRETE, REMOVE 784. 000 LFT
6 202-52710 SI DEWALK, CONCRETE, REMOVE 615. 000 SYS
7 202-90277 DETECTOR HOUSI NG REMOVE 1. 000 EACH
8 202-93741 GUARD RAI L END TREATMENT, REMOVE 1. 000 EACH
9 203-90014 LI NEAR GRADI NG 1. 000 STA
10 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 230. 000 TON
11 304-07490 HVA PATCH NG TYPE B 700. 000 TON
12 306-08034 M LLING ASPHALT, 1 1/2 IN 36, 332. 000 SYS
13 401-07328 QT QAHVA, 3, 70, SURFACE, 9.5 nmm 2,710. 000 TON
14 406- 05520 ASPHALT FOR TACK COAT 8. 000 TON
15 601-01846 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 3 1. 000 EACH
16 601-99105 GUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 56. 000 LFT
17 604-06070 SI DEWALK, CONCRETE 147.000 SYS
18 604-07894 CURB RAWP, CONCRETE, A 133. 000 SYS
19 604-07899 CURB RAWP, CONCRETE, E 21. 000 SYS
20 604-07900 CURB RAMWP, CONCRETE, F 243. 000 SYS
21 604-07901 CURB RAWP, CONCRETE, G 5. 000 SYS
22 604-07902 CURB RAMP, CONCRETE, H 57. 000 SYS
23 604-07903 CURB RAMP, CONCRETE, K 9. 000 SYS
24 605-06120 CURB, CONCRETE 784. 000 LFT
25 610-07487 HVA FOR APPROACHES, TYPE B 1, 253. 000 TON
26 621-06575 SCDDI NG NURSERY 405. 000 SYS
27 720-01894 CASTING FURNI SH AND ADJUST TO GRADE 4.000 EACH
28 720-44000 CASTI NG ADJUST TO GRADE 14. 000 EACH
29 801-06203 TEMPORARY PAVEMENT MARKING 4 IN 855. 000 LFT
30 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 4 I N 855. 000 LFT
31 801-06640 CONSTRUCTI ON SIGN, A 51. 000 EACH
32 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
33 805-02441 SI GNAL CABLE, ROADWAY LOCP, 1C 14GA 364. 000 LFT
34 805-78785 SI GNAL DETECTOR HOUSI NG 1. 000 EACH
35 805-78795 SAW CUT FOR ROADVWAY LOCP AND SEALER 114. 000 LFT
36 808-06703 LI NE, THERMOPLASTIC, SCLID, WHITE, 4 IN 4,518. 000 LFT
37 808-06713 LINE, PAINT, SCLID, WH TE, 4 IN 576. 000 LFT
38 808-75245 LI NE, THERMOPLASTIC, SCLID, YELLOW 4 IN 33, 788. 000 LFT
39 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STOP LINE, 24 IN 190. 000 LFT
40 808-75300 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK LINE, 6 IN 1, 651. 000 LFT
41 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 3. 000 EACH
42 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTIC, WORD (ONLY) 3. 000 EACH
43 808-75996 SNOAWPLOMBLE RAI SED PAVEMENT NMARKER, REMOVE 276. 000 EACH
44 808-92027 LINE, THERMOPLASTIC, SOLID, YELLON 8 IN. 375. 000 LFT

45 808-96016 LI NE, THERMOPLASTIC, SCLID, YELLOW 12 IN 142. 000 LFT
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CALL ORDER : 471 CONTRACT ID : RS 28299-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ASPHALT RESURFACE

1 106-03285 FAI LED NATER AL 1. 000 DL
2 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DOL
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWMP
4 202-90277 DETECTOR HQOUSI NG REMOVE 5. 000 EACH
5 306-08034 MLLING ASPHALT, 1 1/2 IN 100, 023. 000 SYS
6 401-06264 PRCFI LOGRAPH, HVA LuUwP LUWP
7 401-07337 QT QAHVA, 5, 76, SURFACE, 9.5 nm 8, 665. 000 TON
8 406- 05520 ASPHALT FCR TACK CQAT 25. 000 TON
9 801-06203 TEMPCRARY PAVEMENT MARKING 4 IN. 6, 343. 000 LFT
10 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 4 IN 6, 343. 000 LFT
11 801-06640 CONSTRUCTION SIGN, A 54. 000 EACH
12 801-06710 FLASH NG ARROW SI GN 40. 000 DAY
13 801-06775 MAI NTAI NI NG TRAFFI C LuUWwP LuUwP
14 801-92448 CONSTRUCTI ON SI GNS, MOBI LE 240. 000 DAY
15 805-78470 SI GNAL CABLE, ROADWAY LOCP, 1C 14GA 2,514. 000 LFT
16 805-78785 SI GNAL DETECTOR HOUSI NG 5. 000 EACH
17 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 838. 000 LFT
18 808-06702 LI NE, THERMOPLASTIC, BROKEN, WHITE, 5 IN 9, 727. 000 LFT
19 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN 43, 625. 000 LFT
20 808-06705 LI NE, THERMOPLASTIC, SCQLID, WH TE, 8 IN 6, 970. 000 LFT
21 808-75245 LI NE, THERMOPLASTIC, SQLID, YELLOWN 4 IN. 42,471. 000 LFT
22 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STOP LINE, 24 IN 115. 000 LFT
23 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMCPLASTI C, LANE | NDI CATI ON 10. 000 EACH
24 808-75325 PAVEMENT MESSACGE MARKI NGS, THERMOPLASTIC, WORD (O\LY) 5. 000 EACH
25 808-75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 1, 194. 000 EACH

26 808-75998 SNOAWPLOMBLE RAI SED PAVEMENT MARKER 1, 194. 000 EACH
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CALL ORDER : 551 CONTRACT ID : B -27706-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 BRI DGE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 12. 000 M8
3 106-03285 FAI LED NATER AL 1. 000 DL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LuUwP
6 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
7 202-02189 BRI DGE | DENTI FI CATI ON MARKERS, REMOVE AND RESET 2.000 EACH
8 202-02241 GUARDRAI L, REMOVE 60. 000 LFT
9 202-51330 PRESENT STRUCTURE, REMOVE LuUwP LUWP
10 203-02000 EXCAVATI ON, COWON 3, 569. 000 CYS
11 203-51223 EXCAVATI QN, WATERWAY 5, 220. 000 CYS
12 205-06931 TEMPORARY CHECK DAM REVETMENT R PRAP 132. 030 TON
13 205-06937 TEMPORARY SI LT FENCE 449. 000 LFT
14 205-06938 TEMPCRARY SLCPE DRAI N 47. 000 LFT
15 206-51220 EXCAVATI ON, WVET 805. 000 CyS
16 206-51230 EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED 115. 000 CYS
17 207-08263 SUBGRADE TREATMENT, TYPE | A 1, 015. 000 SYS
18 211-06467 AGGREGATE FOR END BENT BACKFI LL 17.610 CYs
19 211-07454 STRUCTURE BACKFI LL 579. 000 CYs
20 301-07448 COWPACTED AGGREGATE, NO 53, BASE 2,107. 600 TON
21 401-07321 QT QAHWA, 2, 64, SURFACE, 9.5 mm 691. 590 TON
22 401-07390 QC/ QA-HWA, 2, 64, |NTERMEDI ATE, 19.0 mm 2,376.590 TON
23 401-07407 QT QAHVA, 2, 64, BASE, 25.0 mm 341. 020 TON
24 402-07432 HVA SURFACE, TYPE A 166. 040 TON
25 402-07440 HVA BASE. TYPE A 524. 550 TON
26 404-05511 SEAL CQOAT, 2 1, 924. 000 SYS
27 406- 05520 ASPHALT FCR TACK COAT 4. 580 TON
28 503-05310 TERM NAL JO NT 23. 600 LFT
29 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 4.000 EACH
30 601-01626 GUARDRAI L CONNECTOR SYSTEM W BEAM CURVED, 2 1. 000 EACH
31 601-01846 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 3 1. 000 EACH
32 601-03873 GQUARDRAI L, WTHRI E BEAM NESTED 60. 960 LFT
33 601-94689 GUARDRAI L END TREATMENT, CS 6. 000 EACH
34 601-99105 GQUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 380. 000 LFT
35 602-06729 BARRI ER DELI NEATCR 18. 000 EACH
36 606-07484 M LLED HVA SHOULDER CORRUGATI ONS 460. 800 LFT
37 607-06365 PAVED SIDE DI TCH, G 63. 000 LFT
38 609-06259 REI NFORCED CONCRETE BRI DGE APPROACH 12 I N 220. 500 SYS
39 610-07486 HVA FOR APPROACHES, TYPE A 97. 360 TON
40 611-05330 CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, 6 I N 94. 000 SYS
41 611-06497 MAI LBOX ASSEMBLY, SINGLE 1. 000 EACH
42 611-06498 VAl LBOX ASSEMBLY, DOUBLE 1. 000 EACH
43 615-06490 RI GHT OF WAY MARKER 37.000 EACH
44 615-06505 MONUMENT, B 6. 000 EACH
45 616-02320 GEOTEXTI LES 3, 255. 000 SYS
46 616-06405 RI PRAP, REVETMENT 2,637.200 TON
47 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 2.000 EACH

48 621-06545 FERTI LI ZER 1.100 TON
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CALL ORDER : 551 CONTRACT ID : B -27706-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 BRI DGE REPLACEMENT

49 621-06553 SEED M XTURE, R 230. 400 LBS
50 621-06565 MULCH NG MATERI AL 5. 450 TON
51 621-06567 WATER 19. 400 MG
52 621-06574 SODDI NG 475. 000 SYS
53 621-06575 SCDDI NG NURSERY 600. 000 SYS
54 622-05654 PLANT, PERENNI AL 336. 000 EACH
55 622-52436 SIGN, DO NOI MOW OR SPRAY 5. 000 EACH
56 622-91786 SEEDLI NG 170. 000 EACH
57 701-01849 PILE, CONCRETE, STEEL SHELL ENCASED, 0.312 IN., 14 IN 750. 000 LFT
58 702-90915 CONCRETE, A 132. 700 CYs
59 702-93722 CONCRETE, C 245. 500 CYS
60 702-94656 CONCRETE, B 33. 500 CYS
61 703-51030 REI NFORCI NG STEEL 8,572. 000 LBS
62 703-51032 REI NFORCI NG STEEL, EPOXY COATED 53, 289. 000 LBS
63 703-97703 THREADED BAR SPLI CE, EPOXY COATED 144. 000 EACH
64 706-51020 CONCRETE, C, RAILING 33.700 CYs
65 707-05979 STRUCTURAL MEMBERS, CONCRETE BOX BEAM CB, 27 IN. X 48 IN 512. 000 SFT
66 709-51821 SURFACE SEAL LuUwP LuUwP
67 714-26717 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 10 FT. X 5 FT. 27.900 LFT
68 715-05049 PIPE, TYPE 4, CRCULAR 8 IN 29.500 LFT
69 715-05052 PIPE, TYPE 4, G RCULAR 12 IN 6. 700 LFT
70 715-05119 PIPE, TYPE 1, G RCULAR 15 IN 60. 000 LFT
71 715-05121 PIPE, TYPE 1, G RCULAR 18 IN 58. 500 LFT
72 715-05169 PIPE, TYPE 3, CRCULAR 15 IN 65. 300 LFT
73 715-46005 PI PE END SECTION, 15 IN. 8. 000 EACH
74 715-46010 PI PE END SECTION, 18 IN. 4.000 EACH
75 801-04308 ROAD CLOSURE Sl GN ASSEMBLY 7.000 EACH
76 801-06625 DETOUR RQUTE MARKER ASSEMBLY 13. 000 EACH
77 801-06640 CONSTRUCTI ON SIGN, A 19. 000 EACH
78 801-06775 MAI NTAI NI NG TRAFFI C LUWP LuUwP
79 801-07119 BARRI CADE, I11-B 21. 600 LFT
80 802-05701 SI GN POST, SQUARE, 1, REINFORCED ANCHOR BASE 38. 700 LFT
81 802-05702 SI GN POST, SQUARE, 2, REI NFORCED ANCHCOR BASE 7.200 LFT
82 802-76025 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.080 IN. 4.970 SFT
83 802-76035 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.100 IN. 0.810 SFT
84 808-75007 LINE, PAINT, SCLID, WVHTE, 6 IN 1, 750. 000 LFT
85 808-75035 LINE, PAINT, SCLID, WHTE, 24 IN 21. 800 LFT
86 808-75047 LINE, PAINT, SCLID, YELLOW 6 IN 2,425. 000 LFT
87 808-75998 SNONPLOMBLE RAI SED PAVEMENT NMARKER 69. 000 EACH

88 808-98941 LINE, PAINT, BRCKEN, YELLOW 6 IN. 104. 000 LFT
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CALL CRDER : 571 CONTRACT ID : B -27844-A
LETTI NG DATE :

| TEM NO. DESCR! PTI ON QUANTI TY UNI TS
SECTION NO 0001 BRI DGE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUVP LUVP

2 105-07039 FIELD OFFI CE, B 15. 000 MCS

3 106-03285 FA LED MATERI AL 1. 000 DOL

4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DOL

5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUVP

6 201-52370 CLEARI NG R GHT OF WAY LUVP LUVP

7 202-02240 PAVEMENT REMOVAL 158. 400 ne

8 202-02241 GUARDRAI L, REMOVE 432. 000 m

9 202-51330 PRESENT STRUCTURE, REMOVE LUVP LUVP
10 202- 74035 SI GN, REMOVE 11. 000 EACH
11 203-02000 EXCAVATI ON,  COMVON 5, 520. 000 n8
12 203-02070 BORROW 6, 137. 000 n8
13 203-51223 EXCAVATI ON, WATERWAY 822. 000 n8
14 205-06931 TEMPORARY CHECK DAM REVETMENT Rl PRAP 36. 000 My
15 205- 06936 TEMPORARY SEDI MENT TRAP 118. 800 My
16 205- 06937 TEMPORARY SI LT FENCE 925. 000 m
17 205-06938 TEMPORARY SLOPE DRAI N 46. 900 m
18 207- 08262 SUBGRADE TREATMENT, TYPE | 8, 509. 000 ne
19 207-08267 SUBGRADE TREATMENT, TYPE I11A 2, 756. 000 ne
20 211- 06467 AGGREGATE FOR END BENT BACKFI LL 74. 000 n8
21 211-07454 STRUCTURE BACKFI LL 93. 960 n8
22 301-07448 OOMPACTED AGGREGATE, NO. 53, BASE 4,021. 000 My
23 302-07455 DENSE GRADED SUBBASE 29. 500 n8
24 306-08043 M LLING TRANSI TI ON 197. 300 ne
25  401- 06264 PROFI LOGRAPH, HVA LUVP LUWP
26 401-07322 QC QM HVA, 3, 64, SURFACE, 9.5 nm 417. 000 My
27 401-07392 QC/ QA HVA, 3, 64, | NTERVEDI ATE, 19.0 mm 637. 000 My
28 401-07408 QC/ QA HVA, 3, 64, BASE, 25.0 nm 2, 520. 000 My
29  402-07432 HVA SURFACE, TYPE A 114. 000 My
30 402-07433 HVA SURFACE, TYPE B 179. 000 My
31 402-07434 HVA SURFACE, TYPE C 341. 000 My
32 402-07435 HVA | NTERMVEDI ATE, TYPE A 190. 000 My
33 402-07438 HVA | NTERVEDI ATE, TYPE B 657. 000 My
34 402-07442 HVA BASE, TYPE C 1, 023. 000 My
35 406-05521 ASPHALT FOR TACK COAT 14, 536. 000 ne
36 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 4. 000 EACH
37 601-07023 ENERGY ABSORBI NG TERM NAL, CZ, TL-2 2. 000 EACH
38 601-94689 GUARDRAI L END TREATMENT, CS 5. 000 EACH
39 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 171. 450 m
40 602-06729 BARRI ER DELI NEATOR 8. 000 EACH
41 609- 06259 REI NFORCED CONCRETE BRI DGE APPROACH, 300 nm 261. 700
42 611-06497 MAl LBOX ASSEMBLY, SI NGLE 1. 000 EACH
43  615-06490 R GHT OF WAY MARKER 22. 000 EACH
44  615-06505 MONUMENT, B 9. 000 EACH
45 615-06515 MONUMENT, D 1. 000 EACH
46 616-02320 GEOTEXTI LES 5, 095. 000 ne
47 616-06405 RI PRAP, REVETMENT 3, 553. 000 My
48 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 3. 000 EACH
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CALL ORDER : 571 CONTRACT ID : B -27844-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 BRI DGE REPLACEMENT

49 621-06545 FERTI LI ZER 1.800 My
50 621-06553 SEED M XTURE, R 345. 800 kg
51 621-06557 SEED M XTURE, T 25. 200 kg
52 621-06565 MJULCH NG MATERI AL 9. 500 My
53 621-06574 SODDI NG 834. 000 ng
54 622-52436 SIG\, DO NOr MOW CR SPRAY 32. 000 EACH
55 622-91786 SEEDLI NG 70. 000 EACH
56 701-51195 PILE, STEEL H HP 310 X 79 243. 000 m
57 701-91792 PILE TI P, STEEL H 18. 000 EACH
58 702-51005 CONCRETE, A, SUBSTRUCTURE 27.800 n8
59 703-51032 REI NFORCI NG STEEL, EPOXY COATED 31, 150. 000 kg
60 703-97936 THREADED Tl E BAR ASSEMBLY, EPOXY COATED 525. 000 EACH
61 704-51002 CONCRETE, C, SUPERSTRUCTURE 138. 600 n8
62 706-05732 CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC 4. 000 EACH
63 706-51020 CONCRETE, C, RAILING 14.100 n8
64 707-05992 STRUCTURAL MEMBERS, CONCRETE BULB- T BEAM 1372 mm X 1524 mm 148. 000 m
65 709-51821 SURFACE SEAL LUWP LuUwP
66 711-02707 ANCHOR PLATE 10. 000 EACH
67 715-05169 PIPE, TYPE 3, CRCULAR 375 nm 11. 000 m
68 715-05188 PIPE, TYPE 3, CIRCULAR 1500 mm 17.000 m
69 715-05245 PIPE, TYPE 1, DEFCRVED, M N. AREA 1.20 n? 20. 500 m
70 715-05407 PI PE, END BENT DRAIN, 150 nm 45. 000 m
71 715-05841 CONCRETE ANCHOR, 1500 nmm 2.000 EACH
72 715-07536 CONCRETE ANCHOR, M N. AREA 1. 20 n? 2.000 EACH
73 715-46005 PI PE END SECTION, 375 mm 2.000 EACH
74 726-95870 BEARI NG ASSEMBLY 10. 000 EACH
75 732-07653 COARSE AGGREGATE, NO 8 41. 600 My
76 801-04308 ROAD CLOSURE S| GN ASSEMBLY 2.000 EACH
77 801-06203 TEMPCRARY PAVEMENT MARKI NG 100 nm 6, 720. 000 m
78 801-06639 TEMPCRARY CONCRETE BARRI ER, ANCHORED 820. 000 m
79 801-06640 CONSTRUCTI ON SIGN, A 24. 000 EACH
80 801-06645 CONSTRUCTION SIGN, B 6. 000 EACH
81 801-06646 TEMPCORARY CONCRETE BARRI ER 608. 000 m
82 801-06775 MAI NTAI NI NG TRAFFI C LUwP LuUwP
83 801-07118 BARRI CADE, I11-A 18. 400 m
84 802-05701 SI GN PCST, SQUARE, 1, REINFORCED ANCHOR BASE 22.600 m
85 802-05702 SI GN POST, SQUARE, 2, REINFORCED ANCHOR BASE 27.000 m
86 802-07125 SI G\, DOUBLE FACED, SHEET, ENCAPSULATED LENS, W TH LEGEND, 0. 240 ng
87 802-76035 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 mm THI CKNESS 9. 230 ng
88 808-03631 LINE, EPOXY, SOLID, WH TE, 100 mm 96. 800 m
89 808-03632 LINE, EPOXY, SOLID, YELLOW 100 mm 48. 400 m
90 808-04896 LI NE, EPOXY, BROKEN, YELLOW 100 mm 48. 400 m
91 808-06703 LI NE, THERMOPLASTIC, SOLID, WH TE, 100mm 1, 455. 300 m
92 808-06716 LI NE, REMOVE 2,505. 800 m
93 808-75240 LI NE, THERMOPLASTI C, BRCKEN, YELLOW 100mm 231. 600 m
94 808-75245 LI NE, THERMOPLASTIC, SCLID, YELLOW 100mm 1, 198. 900 m
95 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STCP LINE, 600 mm 16. 900 m
96 808-75998 SNOAPLOMBLE RAI SED PAVEMENT NMARKER 43. 000 EACH
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CALL ORDER : 581 CONTRACT ID : B -27927-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 BRI DGE REPLACEMENT

1 105-06657 PHONE, CELLULAR 20. 000 Mos
2 105-06845 CONSTRUCTI ON ENG NEERI NG LUMP LUWP
3 105-07040 FIELD CFFICE, C 20. 000 MOS
4 106-03285 FAI LED MATERI AL 1. 000 DOL
5 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DO
6 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
7 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
8 202-02189 BRI DGE | DENTI FI CATI ON MARKERS, REMOVE AND RESET 4.000 EACH
9 202-02240 PAVEMENT REMOVAL 6, 998. 000 nP
10 202-51330 PRESENT STRUCTURE, REMOVE LuwP LUWP
11 202-51330 PRESENT STRUCTURE, REMOVE LuUWP LUWP
12 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUWP
13 203-02000 EXCAVATI AN, COWDN 45, 474. 000 ng
14 203-02235 BREAKI NG PAVEMENT 789. 000 ng
15 203-51223 EXCAVATI ON, WATERWAY 200. 000 n8
16 205-03371 SEDI MENT REMOVE 400. 000 n8
17 205-06931 TEMPORARY CHECK DAM, REVETMENT Rl PRAP 49. 000 My
18 205-06932 TEMPORARY CHECK DAM STRAW BALES 4.000 m
19 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 5. 000 EACH
20 205-06936 TEMPCRARY SEDI MENT TRAP 536. 000 My
21 205-06937 TEMPORARY SI LT FENCE 886. 000 m
22 205-06938 TEMPORARY SLOPE DRAI N 45. 000 m
23 206-51215 EXCAVATI QN, X 22.000 n8
24 206-51220 EXCAVATI ON, WET 196. 000 ng
25 206-51225 EXCAVATI ON, DRY 14. 000 n8
26 207-08262 SUBGRADE TREATMENT, TYPE | 2, 316. 000 ng
27 207-08263 SUBGRATE TREATMENT, TYPE | A 12, 657. 000 n2
28 207-08265 SUBGRADE TREATMENT, TYPE I A 1, 155. 000 ng
29 207-08267 SUBGRADE TREATMENT, TYPE II1A 4,321. 000 ng
30 211-06467 AGGREGATE FOR END BENT BACKFI LL 46. 000 n8
31 211-07454 STRUCTURE BACKFI LL 1, 449. 000 ng
32 213-08058 FLOMBLE BACKFI LL 7.000 n8
33 301-07448 COWPACTED AGGREGATE, NO 53, BASE 5,412. 000 My
34 302-07455 DENSE GRADED SUBBASE 60. 000 n8
35 303-01180 COVPACTED AGGREGATE, NO 53 2,676. 000 My
36 303-07449 COVPACTED AGGREGATE, NO 73 71. 000 My
37 306-08043 M LLI NG TRANSI TI ON 130. 000 ng
38 401-06264 PRCOFI LOGRAPH, HVA LUWP LUWP
39 401-07321 QT QA HVA, 2, 64, SURFACE, 9.5 mMm 948. 000 My
40 401-07390 QT QA HVA, 2, 64, |INTERVEDIATE, 19.0 nm 1, 594. 000 My
41 401-07407 QC/ QAHVA, 2, 64, BASE, 25.0 nmm 5, 452. 000 My
42 402-07432 HVA SURFACE, TYPE A 423. 000 My
43 402-07433 HVA SURFACE, TYPE B 117.000 My
44 402-07435 HVA | NTERVEDI ATE, TYPE A 812. 000 My
45 402-07438 HVA | NTERVEDI ATE, TYPE B 251. 000 My
46 402-07440 HVA BASE, TYPE A 201. 000 My
47 402-07441 HVA BASE, TYPE B 409. 000 My
48 404-05511 SEAL COAT, 2 2, 750. 000 ng
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CALL ORDER : 581 CONTRACT ID : B -27927-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 BRI DGE REPLACEMENT

49 404-05514 SEAL COAT, 5 4,122.000 ng
50 406-05520 ASPHALT FOR TACK COAT 10. 030 My
51 406-05521 ASPHALT FOR TACK COAT 4, 166. 000 ng
52 601-01128 GUARDRAI L TRANSI TI ON TYPE WEB 4. 000 EACH
53 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 4.000 EACH
54 601-01626 GUARDRAI L CONNECTOR SYSTEM W BEAM CURVED, 2 2. 000 EACH
55 601-01846 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 3 1. 000 EACH
56 601-06854 GUARDRAI L, W BEAM NESTED 2.000 EACH
57 601-94689 GUARDRAI L END TREATMENT, CS 13. 000 EACH
58 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 584. 900 m
59 602-06729 BARRI ER DELI NEATCR 18. 000 EACH
60 603-06040 FENCE, FARM FI ELD, 1190 mm 798. 000 m
61 603-06045 FENCE, CHAIN LINK, 1220 mm 34. 000 m
62 605-06120 CURB, CONCRETE 14. 000 m
63 605-06140 CURB AND GUTTER, CONCRETE 135. 000 m
64 606-07484 M LLED HVA SHOULDER CORRUGATI ONS 237.000 m
65 609-06259 REI NFORCED CONCRETE BRI DGE APPROACH, 300 nm 383. 600 ng
66 610-07486 HVA FOR APPROACHES, TYPE A 1, 276. 000 My
67 611-05330 CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, 150 nm 191. 000 ng
68 611-06497 MAI LBOX ASSEMBLY, SINGLE 8. 000 EACH
69 611-06498 MAI LBOX ASSEMBLY, DOUBLE 8. 000 EACH
70 615-06490 R GHT OF WAY MARKER 92. 000 EACH
71 615-06505 MONUVENT, B 20. 000 EACH
72 615-06510 MONUMENT, C 2.000 EACH
73 615-06527 MONUMENT, SECTI ON CORNER 1. 000 EACH
74 616-02320 GEOTEXTI LES 11, 213. 000 ng
75 616-05688 RI PRAP, CLASS 1 747.000 My
76 616-06405 Rl PRAP, REVETMENT 3, 108. 000 My
77 616-06451 RI PRAP, UNI FORM 2,572.000 My
78 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 12. 000 EACH
79 621-02770 ERCSI ON CONTRCL  BLANKET 2, 000. 000 ng
80 621-06545 FERTI LI ZER 1. 900 My
81 621-06548 SEED M XTURE, CV 4. 000 kg
82 621-06553 SEED M XTURE, R 211.000 kg
83 621-06557 SEED M XTURE, T 342. 000 kg
84 621-06559 MJULCHED SEEDI NG R 5, 290. 000 ng
85 621-06565 MJULCH NG MATERI AL 24.300 My
86 621-06567 WATER 465. 000 kL
87 621-06574 SCODDI NG 1, 449. 000 ng
88 621-06575 SCDDI NG, NURSERY 24, 399. 000 ng
89 621-52448 SI G\, DO NOT' SPRAY 5. 000 EACH
90 622-52436 SIGN, DO NOT MOW OR SPRAY 11. 000 EACH
91 622-91786 SEEDLI NG 350. 000 EACH
92 701-01849 PI LE, CONCRETE, STEEL SHELL ENCASED, 7.92 nmm 356 mm 520. 000 m
93 701-91792 PILE TIP, STEEL H 8. 000 EACH
94 701-95780 PILE, STEEL H HP 310 X 110 42. 000 m
95 702-51005 CONCRETE, A, SUBSTRUCTURE 162. 500 n8

96 702-51015 CONCRETE, B, FOOTI NGS 40. 200 ng



SCHEDULE OF PAY | TEMB PAGE 47

CALL ORDER : 581 CONTRACT ID : B -27927-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 BRI DGE REPLACEMENT

97 703-51030 REI NFORCI NG STEEL 23, 150. 000 kg

98 703-51032 REI NFORCI NG STEEL, EPOXY COATED 55, 936. 000 kg

99 704-51002 CONCRETE, C, SUPERSTRUCTURE 437. 300 n8
100 706-05732 CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC 4. 000 EACH
101 706-05733 CONCRETE BRI DGE RAI LI NG TRANSI TI ON, WBC 4. 000 EACH
102 706-51020 CONCRETE, C, RAILING 37. 200 n8
103 707-05986 STRUCTURAL MEMBERS, CONCRETE BULB- T BEAM 1372 nmm X 1220 mm 188. 000 m
104 709-51821 SURFACE SEAL LUWP LuUwP
105 709-51821 SURFACE SEAL LuUWP LUWP
106 715-04830 GRATED BOX END SECTI ON 2.000 EACH
107 715-05119 PIPE, TYPE 1, CIRCULAR 375 nm 188. 000 m
108 715-05123 PIPE, TYPE 1, C RCULAR 600 nm 46. 000 m
109 715-05151 PIPE, TYPE 2, CRCULAR 375 mm 82. 900 m
110 715-05152 PIPE, TYPE 2, C RCULAR 450 mm 6. 000 m
111 715-05169 PIPE, TYPE 3, CRCULAR 375 nm 210. 000 m
112 715-05177 PIPE, TYPE 3, C RCULAR 900 nm 19. 100 m
113 715-05255 PIPE, TYPE 1, DEFCRVED, M N AREA 2.16 n? 20. 000 m
114 715-05371 PIPE, TYPE 3, DEFORVED, M N. AREA 0.60 n® 11. 800 m
115 715-05407 PI PE, END BENT DRAIN, 150 nm 33. 000 m
116 715-05595 PI PE EXTENSI ON, Cl RCULAR, 375 mm 14. 000 m
117 715-46005 PI PE END SECTION, 375 nm 34. 000 EACH
118 715-46010 Pl PE END SECTI ON, 450 nm 1. 000 EACH
119 715-46020 PI PE END SECTION, 600 nm 2.000 EACH
120 715-46040 PI PE END SECTION, 900 nm 2. 000 EACH
121 715-46095 PI PE END SECTION, MN. AREA .60 n? 2.000 EACH
122 720- 45005 I NLET, A2 1. 000 EACH
123 720-45035 I NLET, F7 1. 000 EACH
124 720-45045 I NLET, J10 2. 000 EACH
125 720-45075 INLET, R13 1. 000 EACH
126 720-45410 MANHCLE, C4 1. 000 EACH
127 723-06660 W NGMLL 124. 000 ng
128 723-06927 STRUCTURE, PRECAST THREE- S| DED, 14. 600 m
129 732-08420 MODULAR BLOCK WALL W TH GROUND REI NFORCEMENT 136. 000 ng
130 732-08421 MODULAR BLOCK WALL ERECTI ON 136. 000 ng
131 801-04308 ROAD CLOSURE Sl GN ASSEMBLY 13. 000 EACH
132 801-06625 DETOUR RQUTE MARKER ASSEMBLY 22.000 EACH
133 801-06640 CONSTRUCTION SIGN, A 27.000 EACH
134 801-06645 CONSTRUCTION SIGN, B 3. 000 EACH
135 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
136 801-07118 BARRI CADE, I11-A 44.000 m
137 801-07119 BARRI CADE, I11-B 14. 600 m
138 802-05701 SI GN POST, SQUARE, 1, REI NFORCED ANCHOR BASE 92. 000 m
139 802-76025 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND, 2.03 mm 9. 440 ng
140 802-76035 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 nm THI CKNESS 4. 200 ng
141 802-91122 SI GN, GROUND MOUNTED, RESET 1. 000 EACH
142 808-06703 LINE, THERMOPLASTIC, SOLID, WH TE, 100nm 2,626.000 m
143 808-06713 LINE, PAINT, SOLID, WA TE, 100 nm 1, 213. 000 m
144 808-06714 LINE, PAINT, SOLID, YELLON 100 mm 1, 044. 000 m



SCHEDULE OF PAY | TEMS PAGE 48

CALL CRDER : 581 CONTRACT ID : B -27927-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 BRI DGE REPLACEMENT

145 808-75051 LI NE, PREFORMED PLASTIC, SCLID, WH TE, 100 mm 216. 000 m
146 808-75054 LI NE, PREFCRVED PLASTIC, SOLID, YELLOW 100 mm 134. 000 m
147 808-75063 LI NE, PREFORMED PLASTI C, BROKEN, YELLOW 100 nm 15. 000 m
148 808-75240 LI NE, THERMOPLASTI C, BRCOKEN, YELLOW 100mm 219. 000 m
149 808-75245 LI NE, THERMOPLASTIC, SOLID, YELLOWN 100nmm 1, 840. 000 m
150 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STCP LINE, 600 mm 39. 100 m
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CALL ORDER : 591 CONTRACT ID : B -27984-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 BRI DGE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LuwP LUWP
2 105-07039 FIELD CFFICE, B 9. 000 MOS
3 106-03285 FAI LED NVATERI AL 1. 000 DCL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LuUwP
6 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
7 202-51330 PRESENT STRUCTURE, REMOVE LuUWP LUWP
8 203-02000 EXCAVATI ON,  COMMON 1, 070. 000 CYs
9 203-02070 BCRROW 1, 140. 000 CyS
10 205-06931 TEMPORARY CHECK DAM REVETMENT RI PRAP 66. 000 TON
11 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 6. 000 EACH
12 205-06936 TEMPCRARY SEDI MENT TRAP 66. 000 TON
13 205-06937 TEMPCRARY SI LT FENCE 524. 000 LFT
14 207-08265 SUBGRADE TREATMENT, TYPE I A 1, 324. 000 SYS
15 211-07454 STRUCTURE BACKFI LL 79. 000 CYs
16 213-08058 FLOMBLE BACKFI LL 8. 500 CYs
17 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 1, 041. 000 TON
18 306-08034 M LLING ASPHALT, 1 1/2 IN 280. 000 SYS
19 402-07432 HVA SURFACE, TYPE A 80. 000 TON
20 402-07433 HVA SURFACE, TYPE B 164. 000 TON
21 402-07438 HVA | NTERMVEDI ATE, TYPE B 239. 000 TON
22 402-07440 HVA BASE. TYPE A 237. 000 TON
23 402-07441 HVA BASE, TYPE B 794. 000 TON
24 406- 05521 ASPHALT FCR TACK COAT 6, 908. 000 SYS
25 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 4.000 EACH
26 601-01701 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 2 1. 000 EACH
27 601-01839 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 6 1. 000 EACH
28 601-94689 GUARDRAI L END TREATMENT, ©S 2.000 EACH
29 601-97774 GUARDRAI L END TREATMENT, OS, SPARE PARTS PACKAGE 1. 000 EACH
30 601-99105 GQUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 562. 500 LFT
31 602-06729 BARRI ER DELI NEATCR 6. 000 EACH
32 609-06259 REI NFORCED CONCRETE BRI DGE APPROACH 12 I N 187. 100 SYS
33 610-07486 HVA FOR APPROACHES, TYPE A 88. 000 TCN
34 611-06497 MAI LBOX ASSEMBLY, SINGLE 2. 000 EACH
35 611-06498 MAI LBOX ASSEMBLY, DOUBLE 1. 000 EACH
36 615-06490 RI GHT OF WAY MARKER 18. 000 EACH
37 615-06505 MONUVENT, B 2.000 EACH
38 616-02320 GEOTEXTI LES 3, 505. 000 SYS
39 616-06405 Rl PRAP, REVETMENT 1, 031. 000 TON
40 621-01004 MOBI LI ZATI ON AND DEMDBI LI ZATI ON FOR SEEDI NG 3. 000 EACH
41 621-02363 MULCHED SEEDI NG T, CONVENTI ONAL M X 5, 049. 000 SYS
42 621-06559 MULCHED SEEDI NG R 2,813.000 SYS
43 621-06567 WATER 10. 000 MG
44 621-06574 SCDDI NG 754. 000 SYS
45 621-06575 SCDDI NG NURSERY 1, 559. 000 SYS
46 701-98647 PILE, OCONCRETE, STEEL SHELL ENCASED, 0.203 IN., 14 IN. 1, 303. 000 LFT
47 701-98648 PI LE, REINFORCED CONCRETE, STEEL SHELL ENCASED, EPOXY COATED 182. 000 LFT

48 702-93722 CONCRETE, C 173. 600 Cys



SCHEDULE OF PAY | TEMS PAGE 50

CALL ORDER : 591 CONTRACT | D B -27984-A
LETTI NG DATE :

| TEM NO DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 BRI DGE REPLACEMENT
49 703-51032 REI NFORCI NG STEEL, EPOXY COATED 46, 023. 000 LBS
50 706-05732 CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC 4. 000 EACH
51 706-51025 CONCRETE, C, RAILING 159. 100 LFT
52 709-51821 SURFACE SEAL LUWP LuUwP
53 715-05151 PIPE, TYPE 2, CRCULAR 15 IN 286. 000 LFT
54 715-46005 PI PE END SECTION, 15 IN 3. 000 EACH
55 720-45035 I NLET, F7 3. 000 EACH
56 720-45235 CATCH BASI N, E7 3. 000 EACH
57 801-04308 ROAD CLOSURE SI GN ASSEMBLY 8. 000 EACH
58 801-06625 DETOUR RQUTE MARKER ASSEMBLY 25. 000 EACH
59 801-06640 CONSTRUCTI ON SIGN, A 4. 000 EACH
60 801-06775 MAI NTAI NI NG TRAFFI C LuUwP LUWP
61 801-07118 BARRI CADE, I11-A 96. 000 LFT
62 801-07119 BARRI CADE, I11-B 48. 000 LFT
63 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN 30. 000 LFT
64 808-06713 LINE, PAINT, SCLID, WVHITE, 4 IN 1, 900. 000 LFT
65 808-06714 LINE, PAINT, SCLID, YELLON 4 IN. 1,792. 000 LFT



SCHEDULE COF PAY | TEMS PAGE 51

CALL ORDER : 601 CONTRACT ID : B -28036-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 BRI DGE SLOPEWALL AND DRAI NAGE REPAIR

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 8. 000 MOS
3 106-03285 FAI LED NATER AL 1. 000 DL
4 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUMP
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LuUwP
6 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
7 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LuUwP
8 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
9 202-02278 CURB, CONCRETE, REMOVE 18. 000 LFT
10 202-51368 SLOPEWALL, REMOVE 550. 000 SYS
11 202-52710 S| DEWALK, CONCRETE, REMOVE 1. 000 SYS
12 203-02070 BORROW 225. 000 Cys
13 203-91878 LI NEAR DI TCH GRADI NG 200. 000 LFT
14 211-02050 B BORROW 9. 000 CYs
15 213-52830 FLOMBLE MORTAR 68. 000 CYs
16 406-07772 EXTRUDED POLYMERI C ASPHALT JO NT COMPOUND 592. 000 LFT
17 604-91531 S| DEWALK, CONCRETE, 4 IN. 1. 000 SYS
18 605-06120 CURB, CONCRETE 135. 000 LFT
19 616-04312 GEOTEXTI LE FOR PAVEMENT STABI LI ZATI ON 120. 000 SYS
20 616-05688 Rl PRAP, CLASS 1 174. 000 TON
21 616-06405 Rl PRAP, REVETMENT 12. 000 TON
22 616-51367 SLOPEWALL, CONCRETE, 4 IN 625. 000 SYS
23 616-93772 I NSPECTI ON HOLE 25. 000 EACH
24 711-51864 DRI LLED HOLE 3. 000 EACH
25 715-01354 CLEAN EXI STI NG PI PE 70. 000 LFT
26 715-91361 PIPE, PVC, 6 IN 110. 000 LFT
27 720-45025 I NLET, D6 4.000 EACH
28 801-06640 CONSTRUCTI ON SIGN, A 40. 000 EACH
29 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
30 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
31 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
32 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP

33 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP



SCHEDULE OF PAY | TEMS PAGE 52

CALL ORDER @ 721 CONTRACT ID : T -28294-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 RAI SED PAVEMENT NMARKI NGS

1 106-03285 FAI LED MATERI AL 1. 000 DCL
2 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUMP
3 801-06710 FLASH NG ARROW SI GN 60. 000 DAY
4 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
5 801-07215 TEMPORARY CHANGEABLE MESSAGE SI GN 60. 000 DAY
6 801-92448 CONSTRUCTI ON SI GNS, MOBI LE 240. 000 DAY
7 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NMARKER 18, 807. 000 EACH
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CALL ORDER : 731 CONTRACT ID : T -28295-A
LETTI NG DATE :

SECTI ON NO. 0001 RAI SED PAVEMENT NMARKI NGS

1 106-03285 FAI LED NVATERI AL 1. 000 DCL
2 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUMP
3 801-06198 PATROLLER 30. 000 DAY
4 801-06710 FLASH NG ARROW SI GN 60. 000 DAY
5 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
6 801-07215 TEMPCRARY CHANGEABLE MESSACE S| GN 60. 000 DAY
7 801-92448 CONSTRUCTI ON SI GNS, MBI LE 240. 000 DAY
8 808-01226 SNOAWPLOMBLE RAI SED PAVEMENT NMARKER CASTI NG | NSTALL 2, 156. 000 EACH
9 808-75994 PRI SMATI C REFLECTCOR 1, 128. 000 EACH
10 808-75994 PRI SMATI C REFLECTOR 16, 954. 000 EACH
11 808-75994 PRI SMATI C REFLECTCOR 5, 638. 000 EACH






